				100000	100,000,00
	Later Steam & September 2012 Project				
	Management			1	THE RESERVE TO THE PERSON NAMED IN
30	Structured Cabiling, Materials and Field	lot	1		877,363.75
	Installers				
	included:				
	Freight and Handling				
	Installation, Configuration and Local Admin Training				
	X-X-X-X-X-X-X-X-X-X-X-X-X-X-X-X-X-X-X-				
## W	TOTAL				P1,749,363.75

Mode of Procurement: Public Bidding

Period of Delivery: Place of Delivery: Not Later than Twenty (20) Calendar days Period

Provincial Disaster Risk Reduction Management Office

New Capitol Building, Tagbilaran City

3. The Technical Working Group, PGSO and PDRRMO Representative will supervise on the Installation of Integrated Fire Detection Alarm System should properly defined (after sales services/parts & warranties, etc.) after complete delivery of the goods herein procured;

- 4. In consideration of the payments to be made by the Entity to the Contractor/Supplier as hereinafter mentioned, the Contractor/Supplier hereby covenants with the Entity to implement and complete the delivery in conformity with provision of the Contract, the documents incorporated herein and the laws and regulations made integral parts hereof;
- 5. The Entity hereby covenants to pay advance payment to the Contractor/Supplier of 15% of the total contract price upon approval of the Contract and issuance of Notice to Proceed and upon submission of an irrevocable letter of credit or bank guarantee. All progress payment shall first be charged against the advance payment until the latter has been fully exhausted.
- 6. Any controversy arising from this contract shall be resolved under the duly established alternative mode of settling disputes as provided by law. In case of resort to court action, the parties agree that the venue thereof shall be in the proper court in the City of Tagbilaran to the exclusion of any other venues.

101191225 14