

PURCHASE REQUEST

Province of Bohol

Office: Provincial Engineer's Office
PR No. _____ Date: September 1, 2020
SAI No. _____ Date: _____
ALOBS NO. _____ Date: _____

Item No.	Quantity	Unit	Item Description	Estimated Unit Cost	Estimated Amount
801			REMOVAL OF STRUCTURES AND OBSTRUCTION	P 306.43	P 14,984.27
a.	48.90	sq.m.	Demolition Works for Replacement of Dry Walls into Concrete Walls	P 147.08	P 7,192.44
b.	48.90	sq.m.	Clearing Works	P 882.00	P 54,683.70
1046	62.00	sq.m.	NEW KITCHEN WALL MASONRY WORKS	P 209.90	P 25,188.30
1027	120.00	sq.m.	CEMENT PLASTER FINISH OF KITCHEN WALL	P 1,059.43	P 18,328.11
900	17.30	sq.m.	KITCHEN COUNTER	P 66,280.92	P 66,280.92
1002	1.00	lot	WASHING AREA PLUMBING WORKS	P 360.98	P 143,310.08
1032	397.00	sq.m.	PAINTING WORKS	P 54,520.14	P 54,520.14
1100	1.00	lot	ELECTRICAL WORKS	P 509,373.88	P 509,373.88
1053	1.00	lot	STAINLESS WORKS Fabricate and install fresh air exhaust duct (in and out) Fabricate and install hangers for ducting Fabricate base and install 2 pcs blower Supports, sealant and painting Fabricate grills 400 x 200, 4 pcs. Fabricate hood Fabricate stainless counter with gas line and burners		

TOTAL ESTIMATED CONTRACT COST: P 893,861.84

Purpose/Remarks: Furnishing of Labor, Materials and Equipment for the PARTIAL INTERIOR RENOVATION OF THE OLD BOHOL TOURISM OFFICE INTO CAFÉ CALOY COMMISSARY at Governor's Mansion, CPG North, Tagbilaran City

Mode of Procurement: Bidding
No. of days delivered: 60 Calendar Days
Place of Delivery: Project Site
To be awarded: By lot

BY AUTHORITY OF THE GOVERNOR

Requested By: _____ Cash Availability: _____
Approved by: _____
Signature: _____ Printed Name: LIZA P. FLORES Designation: Head, PEMU
Signature: _____ Printed Name: EUSTAQUITO A. SOCORIN Designation: Provincial Treasurer
Signature: _____ Printed Name: HON. ARTHUR C. YAP Designation: Governor

2020-0725
JR/PP# 0725
PROVINCIAL BUDGET OFFICE
RECEIVED BY: [Signature] DATE: 9/21/20
AMOUNT: ₱ 893,861.84

PROVINCIAL BUDGET OFFICE
PROVINCE OF BOHOL
CONTROL NO. 1333
DATE: 9/16
RECEIVED BY: [Signature]
AMOUNT: ₱ 893,861.84
DATE: 9/16