

KNOW ALL MEN BY THESE PRESENTS:

This CONTRACT made by and between the Provincial Government of Bohol (Government, represented by the Governor, **ATTY. ARTHUR C. YAP** hereinafter called the "Owner"), as the PARTY OF THE FIRST PART and **BOHOL ARCH CONSTRUCTION AND DEVELOPMENT (BARCODE) CORPORATION**, represented by representative **MR. BERNARDO J. PAHANG** (hereinafter called the "Contractor") as the PARTY OF THE SECOND PART,

**WITNESSETH**

WHEREAS, the Owner is desirous that **PROPOSED CEREMONIAL HALL ACOUSTIC PANELS AT NEW CAPITOL BUILDING, NEW CAPITOL SITE, COGON DISTRICT, TAGBILARAN CITY** belonging to the Provincial Government of Bohol (hereinafter called the "Project")

WHEREAS, the Owner has accepted the bid of the Contractor for the execution of the above mentioned project in the amount of *Two Million Two Hundred Forty Thousand Nine Hundred Eighty Three Pesos and Seventy Nine Cents Only, (₱ 2,240,983.79)*.

WHEREAS, Project shall be completed in **45 Calendar Days** in accordance with the provisions of the Bid Documents;

NOW, THEREFORE, the Parties hereto further agree on the following:

1. The following documents shall be deemed to form parts of this contract, viz:
  - a. Contract Agreement;
  - b. Bidding Documents;
  - c. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents/statements submitted;
  - d. Performance Security;
  - e. Credit line in accordance with the provisions of this IRR, if applicable;
  - f. Notice of Award of Contract;
  - g. Other contract documents that may be required by existing laws and/or the procuring entity concerned in the Bidding Documents, such as man power schedule, equipment utilization and health program;
  - h. Other pertinent documents as may be reasonably required by the Province.
2. Project Equipment specified/needed should be stationed at the project sites until completion of all work operations. The deliberate act of removing the equipment from designated project sites is not permissible.
3. The Provincial General Services Office together with PEO Officials should convene with contractors or their authorize representatives for a regular Monthly Coordination Meeting scheduled every first (1<sup>st</sup>) Wednesday at 9:00 in the morning at the Provincial engineer's Office, New Capitol Site, Tagbilaran City and