

**CONTRACT AGREEMENT**No: 2020-754

THIS AGREEMENT, made this 18<sup>TH</sup> day of November, 2020 between Provincial Engineer's Office of Provincial Government of Bohol (hereinafter called the "Entity") and J.E. ARRADAZA CONSTRUCTION AND SUPPLY of Brgy. Punta, Ormoc City (hereinafter called the "Contractor").

WHEREAS, the Entity is desirous that the Contractor execute J.E. ARRADAZA CONSTRUCTION AND SUPPLY of Brgy. Punta, Ormoc City (hereinafter called "the Works") and the Entity has accepted the Bid for P 9,468,468.38 in Nine Million Four Hundred Sixty Eight Thousand Four Hundred Sixty Eight Pesos and Thirty Eight Centavos Only by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

WHEREAS, Project shall be completed in 80 Calendar Days in accordance with the provisions of the Bid Documents;

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, *viz.*:
  - a. Philippine Bidding Documents (PBDs);
    - i. Drawings/Plans;
    - ii. Specifications;
    - iii. Bill of Quantities;

Activity No.	Description	Unit	Qty.	Unit Price	Amount
A.1.1 (3)	CONSTRUCTION OF FIELD OFFICE FOR THE ENGINEER	LS.	1.0	20,412.0 0	20,412.00
B.4(1)	CONSTRUCTION SURVEY AND STAKING	KM.	0.56	21,853.0 0	12,237.68
B.5	PROJECT BILLBOARD/SIGNBOARD(8 'x8')	EACH	1.0	8,357.00	8,357.00
B.7	OCCUPATIONAL SAFETY AND HEALTH PROGRAM	L.S	1.0	23,361.0 0	23,361.00
B.9	MOBILIZATION/ DEMOBILIZATION	L.S	1.0	94,551.10	94,551.10
100(1)	CLEARING & GRUBBING	HA.	0.22	522,355.0 0	114,918.10
101(1) C	REMOVAL OF STONE MASONRY LINED DRAINAGED STRUCTURES	CU.M	55.0	417.00	22,935.00
102(2)	SURPLUS COMMON EXCAVATION(ROADWAY & SIDE DITCH)	CU.M	476.0	279.00	132,804.00