

REBLOCKING AND SLOPE PROTECTION OF PUNTA CRUZ PROVINCIAL ROAD, MARIBOJOC, BOHOL/REBLOCKING AND SLOPE PROTECTION OF CAHAYAG (TUBIGON)- KAUSWAGAN (SAN ISIDRO) ROAD (TUBIGON SIDE) TUBIGON, BOHOL/REBLOCKING AND SLOPE PROTECTION OF PAGNITOAN-CANDAVID-TUBUAN-BASAK ROAD (LOON SIDE), MARIBOJOC, BOHOL

CONTRACT AGREEMENT

No: **2020-826**

THIS AGREEMENT, made this **15th** day of **December, 2020** between **Provincial Engineer's Office of Provincial Government of Bohol** (hereinafter called the "Entity") and **INABANGA DRILLING CONSTRUCTION, STEEL FAB. & GENERAL MERCHANDISE** of San Isidro, Inabanga, Bohol (hereinafter called the "Contractor").

WHEREAS, the Entity is desirous that the Contractor execute **INABANGA DRILLING CONSTRUCTION, STEEL FAB. & GENERAL MERCHANDISE** of San Isidro, Inabanga, Bohol (hereinafter called "the Works") and the Entity has accepted the Bid for **P 3,804,986.13 in Three Million Eight Hundred Four Thousand Nine Hundred Eighty Six Pesos and Thirteen Centavos Only** by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

WHEREAS, Project shall be completed in **47 Calendar Days** in accordance with the provisions of the Bid Documents;

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, viz.:
 - a. Philippine Bidding Documents (PBDs);
 - i. Drawings/Plans;
 - ii. Specifications;
 - iii. Bill of Quantities;

Activity No.	Description	Unit	Qty.	Unit Price	Amount
B.5	PROJECT BILLBOARD / SIGNBOARD (8' x 8')	Each	1.00	5,880.00	5,880.00
100(1)	CLEARING & GRUBBING (WITH STRIPPING)	Sq.m	302.02	21.08	6,366.58
101(3) b2	REMOVAL OF ACTUAL STRUCTURES/OBSTRUCTION, (0.20M. THICK PCCP)	Sq.m	302.02	152.65	46,103.35
104(1) b1	EMBANKMENT FROM BORROW (COMMON MATERIAL)	Cu.m	30.00	628.18	18,845.40
200(1)	AGGREGATE SUBBASE COURSE, 0.20m.thk.,(INCLUDES SHOULDERING)	Cu.m	50.00	863.77	43,188.50

311(1) b	PORTLAND CEMENT CONCRETE	Sq.m	302.02	1,460.25	441,024.71
	PAVEMENT (UNREINFORCED) - 0.20m.thk., 14 DAYS				
506(1)	STONE MASONRY (SLOPE PROTECTION & PARAPET	Cu.m	41.60	4,716.01	196,186.02
B.5	PROJECT BILLBOARD / SIGNBOARD (8' x 8')	Each	1.00	5,880.00	5,880.00
100(1)	CLEARING & GRUBBING (WITH STRIPPING)	Sq.m	297.00	21.08	6,260.76
101(3) B2	REMOVAL OF ACTUAL STRUCTURES/OBSTRUCTI ON (0.20M. THICK PCCP)	Sq.m	531.92	152.65	81,197.59
104(1) B1	EMBANKMENT FROM BORROW (COMMON MATERIAL)	Cu.m	60.00	628.18	37,690.80
200(1)	AGGREGATE SUBBASE COURSE, 0.20M.THK. (INCLUDES SHOULDERING)	Cu.m	113.36	863.77	97,916.97
311(1) B	PORTLAND CEMENT CONCRETE	Sq.m	531.92	1,460.25	776,736.18
	PAVEMENT (UNREINFORCED) - 0.20M.THK., 14 DAYS				
506(1)	STONE MASONRY (SLOPE PROTECTION & PARAPET)	Cu.m	87.68	4,716.01	413,499.76
B.5	PROJECT BILLBOARD / SIGNBOARD (8' x 8')	Each	1.00	5,880.00	5,880.00
100(1)	CLEARING & GRUBBING (WITH STRIPPING)	Sq.m	236.25	21.08	4,980.15
101(3) B2	REMOVAL OF ACTUAL STRUCTURES/OBSTRUCTI ON,(0.20M. THICK PCCP)	Sq.m	236.25	152.65	36,063.56
104(1) B1	EMBANKMENT FROM BORROW (COMMON MATERIAL)	Cu.m	60.00	628.18	37,690.80
200(1)	AGGREGATE SUBBASE COURSE, 0.20M.THK. (INCLUDES SHOULDERING)	Cu.m	50.00	863.77	43,188.50

311(1) B	PORTLAND CEMENT CONCRETE	Sq.m	236.25	1,460.25	344,984.06
	PAVEMENT (UNREINFORCED) - 0.20M.THK., 14 DAYS				
506(1)	STONE MASONRY (SLOPE PROTECTION & PARAPET)	Cu.m	245.00	4,716.01	1,155,422.45
TOTAL BID AS READ				>>>>>>	₱ 3,804,986.13
THREE MILLION EIGHT HUNDRED FOUR THOUSAND NINE HUNDRED EIGHTY SIX PESOS AND THIRTEEN CENTAVOS ONLY					

- iv. General and Special Conditions of Contract;
- v. Supplemental or Bid Bulletins, if any;

b. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

c. Performance Security;

d. Notice of Award of Contract and the Bidder's conforme thereto; and

e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. **Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.**

3. In consideration for the sum of **Three Million Eight Hundred Four Thousand Nine Hundred Eighty Six Pesos and Thirteen Centavos Only** or such other sums as may be ascertained, **Engr. Edwin B. Gucor** agrees to **REBLOCKING AND SLOPE PROTECTION OF PUNTA CRUZ PROVINCIAL ROAD, MARIBOJOC, BOHOL/REBLOCKING AND SLOPE PROTECTION OF CAHAYAG (TUBIGON)-KAUSWAGAN (SAN ISIDRO) ROAD (TUBIGON SIDE) TUBIGON, BOHOL/REBLOCKING AND SLOPE PROTECTION OF PAGNITOAN-CANDAVID-TUBUAN-BASAK ROAD (LOON SIDE), MARIBOJOC, BOHOL** in accordance with his/her/its Bid.

4. The **Provincial Engineer's Office** agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

5. In consideration of the payments to be made by the Owner to the Contractor, as earlier mentioned, the Contractor hereby covenants with the Owner to implement and complete the Project in conformity with the provisions of the Contract, the documents incorporated herein and the laws and regulations made integral parts hereof.

6. The Owner hereby covenants to pay advance payment to the Contractor of 15% of the total contract price upon approval of the Contract, issuance of Notice to Commence Work and the posting of irrevocable standby letter of credit of equivalent value. The Contractor hereby covenants to repay advance payment to the Owner by deducting 15% from his progress payment.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed my notarial seal this ___ day of _____, 2020 in Tagbilaran City, Bohol, Philippines.

PROVINCIAL GOV'T OF BOHOL

INABANGA DRILLING
CONSTRUCTION, STEEL FAB. &
GENERAL MERCHANDISE


BY:

BY:


ATTY. ARTHUR C. YAP
Governor


ENGR. EDWIN B. GUCOR
Proprietor

WITNESSES:


CAMILO L. GASATAN
End User


GENE C. FLORES
PEO, Engineer III


ACKNOWLEDGEMENT

REPUBLIC OF THE PHILIPPINES)
PROVINCE OF BOHOL) S.S.

Personally appeared before me, Atty. Arthur C. Yap representing the Provincial Government of Bohol with Employee ID No. 19141 and Engr. Edwin B. Gucor with Community Tax Certificate No. _____, issued at _____, on _____, known to me to be the same persons who executed the foregoing instrument consisting of four (4) pages including this page upon which this acknowledgement is written, duly signed by the parties and their witnesses on each and every page thereof, and they acknowledged to me that the same is their free act and deed.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed my notarial seal this ___ day of _____, 2020 in Tagbilaran City, Bohol, Philippines.

Doc. No. 382
Page No. 77
Book No. 1111
Series of 2020


ATTY. RICO E. CABARROBAS
NOTARY PUBLIC
UNTIL DECEMBER 31, 2020
PTR # 0738061:01-02-20
IBP # 15876:01-02-20
ROLL OF ATTORNEY NO. 41722
MCLE # VI-0006630