



Republic of the Philippines
PROVINCE OF BOHOL
 City of Tagbilaran



OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

January 11, 2021

MR. BERNARDO J. PAHANG
 Representative
BOHOL ARCH CONSTRUCTION AND DEVELOPMENT – (BARCODE) CORP.
 0548 J.A Clarin Street., Tagbilaran City, Bohol

Dear Mr. Pahang:

be informed that the attached Contract Number 2021-007 dated January 6, 2021 has been approved. Notice is hereby given to immediately deliver the items enumerated herein within **BOHOL ARCH CONSTRUCTION AND DEVELOPMENT (BARCODE) CORPORATION**. Upon receipt of this notice at **Office of the Provincial Agriculturist**.

In view thereof, you shall be responsible for performing the delivery of items & services under the terms and conditions of the Contract Number and in accordance with the Implementation Schedule.

Please acknowledge receipt and acceptance of this notice and be guided accordingly.

Very truly yours,

ATTY. ARTHUR C. YAP
 Governor
 Province of Bohol
 Date Approved: JAN 25 / 2021

BY AUTHORITY OF THE GOVERNOR
Kessy
ATTY. KATHARIN FED. PIOQUINTO
 PROVINCIAL ADMINISTRATOR

I acknowledge receipt of this Notice on
 Name of the Representative of the Bidder
 Authorized Signature

JAN 25 2021
 :
 : BERNARDO J. PAHANG
 : *[Signature]*

**CONSTRUCTION OF AGRI-FISHERY MARKET AND BAGSAKAN
CENTER AT CARLOS P. GARCIA PARK, CPG. AVENUE,
TAGBILARAN CITY**

CONTRACT AGREEMENT

No: 2021-007

THIS AGREEMENT, made this 6TH day of January, 2021 between Office of the Provincial Agriculturist of Provincial Government of Bohol (hereinafter called the "Entity") and BOHOL ARCH CONSTRUCTION AND DEVELOPMENT (BARCODE) CORPORATION of G/F 0548 Zosima C. Revita Real Estate Lessor, J.A Clarin St., Dampas District, Tagbilaran City (hereinafter called the "Contractor").

WHEREAS, the Entity is desirous that the Contractor execute BOHOL ARCH CONSTRUCTION AND DEVELOPMENT (BARCODE) CORPORATION of G/F 0548 Zosima C. Revita Real Estate Lessor, J.A Clarin St., Dampas District, Tagbilaran City (hereinafter called "the Works") and the Entity has accepted the Bid for ₱ 8,843,490.59 in Eight Million Eight Hundred Forty Three Thousand Four Hundred Ninety Pesos and Fifty Nine Centavos Only by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

WHEREAS, Project shall be completed in 75 Calendar Days in accordance with the provisions of the Bid Documents;

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, *viz.*:

- a. Philippine Bidding Documents (PBDs);
 - i. Drawings/Plans;
 - ii. Specifications;
 - iii. Bill of Quantities;

Activity No.	Description	Unit	Qty.	Unit Price	Amount
PART A.	GENERAL REQUIREMENTS				
A1.	Technical Professional Services	Lot	1.0	29,400.00	29,400.00
A2.	Application and Processing of Building Permit	Lot	1.0	15,750.00	15,750.00
A3.	Temporary Facilities	Lot	1.0	45,000.00	45,000.00
A4.	Project Billboard	Lot	1.0	6,334.00	6,334.00
A5.	Construction Safety and Health	Lot	1.0	10,080.00	10,080.00
PART B.	CONSTRUCTION OF CENTER DINING				
903	Batterboards	In.m	145.0	47.23	6,848.35
803	Structure Excavation	Cu.m	8.70	1,303.45	11,340.02

900(A)	Reinforced Concrete Column Footing and Pedestals (FC'=20.70 MPA)	Cu.m	4.37	7,439.47	32,510.48
902(A)	REINFORCING STEEL FOR CONCRETE COLUMN FOOTINGS AND PEDESTALS	Kg.	785.36	66.52	52,242.15
900(B)	REINFORCED CONCRETE FLOORING ON GLADE	Cu.m	2.83	7,967.17	22,547.09
902(B)	REINFORCING STEEL FOR CONCRETE FLOORING ON GRADE	Kg.	81.31	67.78	5,511.19
903	SCAFFOLDINGS FOR COLUMN FOOTING & PEDESTAL	Bd.ft	274.67	87.92	24,148.99
1027	CEMENT PLASTER FINISH FOR CONCRETE PEDESTALS	Sq.m	4.90	383.91	1,881.16
1047	STRUCTURAL STEEL COLUMNS AND ROOF FRAMINGS	KG.	103.00	5,337.75	549,788.25
SPL-1	COGON ROOFING	SQ.M.	184.34	3,243.71	597,945.50
807 (9)	PAVER BLOCKS	SQ.M.	63.33	2,605.49	165,005.68
SPL-2	BAMBOO CLADDING	COLUMN	17.00	8,449.41	143,639.97
SPL-3	COUNTER SHELVES	SQ.M	12.00	7,250.78	87,009.36
PART C.	COMFORT ROOMS AND SEPTIC TANK				
803	STRUCTURE EXCAVATION	CU.M.	20.00	1,259.75	25,195.00
900 (A)	REINFORCED CONCRETE COLUMN FOOTING	CU.M.	1.28	7,004.81	8,966.16
902 (A)	REINFORCING STEEL FOR CONCRETE COLUMN FOOTINGS	KG.	909.58	62.05	56,439.44
900 (B)	REINFORCED CONCRETE COLUMN	CU.M.	1.85	7,101.63	13,138.02
902(B)	REINFORCING STEEL FOR CONCRETE COLUMN FOOTINGS	KG.	2,485.37	64.89	161,275.66

F. Almans

900 (C)	REINFORCED CONCRETE WALL FOOTING	CU.M.	1.63	7,103.93	11,579.41
902(C)	REINFORCING STEEL FOR CONCRETE WALL FOOTING	KG.	421.93	66.50	28,058.35
900(D)	REINFORCED CONCRETE ROOF BEAM	CU.M.	0.92	7,058.74	6,494.04
902 (D)	REINFORCING STEEL FOR ROOF BEAM	CU.M.	1,558.91	62.96	98,148.97
900(E)	REINFORCED CONCRETE SLAB ON GRADE	CU.M.	3.46	6,870.64	23,772.41
902(E)	REINFORCING STEEL FOR SLAB ON GRADE	KG.	466.34	63.98	29,836.43
903	FORMS & SCAFFOLDINGS				
A.	BATTERBOARDS	BD.FT.	113.33	49.79	5,642.70
B.	SCAFFOLDINGS FOR COLUMN	BD.FT.	944.00	49.16	46,407.04
C.	SCAFFOLDINGS FOR ROOF BEAM	BD.FT.	1,773.33	46.78	82,956.38
1046	MASONRY WORKS	SQ.M.	4.90	18,230.24	89,328.18
1027	CEMENT PLASTER FINISH	SQ.M.	122.24	233.84	28,584.60
1047	TRUSS AND ROOF FRAMING	KG.	850.65	151.82	129,145.68
1014	ROOFING WORKS	SQ.M.	54.20	1,101.92	59,724.06
	ONDOLINE ROOFING				
1003 (11)A1	FASCIA BOARD	PC.	14.00	573.30	8,026.20
1003 (2)	WALL SIDINGS	PC.	20.00	2,910.92	58,218.40
1003 (2) A1	EXTERIOR WALL SIDING FRAME	SQ.M.	14.25	749.70	10,683.23
1018	TILEWORKS	SQ.M.	82.70	1,398.20	115,631.14
1002	PLUMBING WORKS	LOT	1.00	162,081.81	162,081.81
1010	WOODEN DOORS	SQ.M.	5.16	6,993.55	36,086.72
1009	JALOUSIE WINDOWS	SQ.M.	3.06	1,729.41	5,291.99

Sum

	2 UNIT - OPEN BACK ANALOK ALUMINUM FRAME, FOUR BAYS USING A-1 JALOUSIE FRAME AND 1/4" X 4" CLEAR GLASS JALOUSIE BLADE, SINGLE CONTROL, 0.60m x 2.55m				
1003 (14)	PHENOLIC BOARD PARTITION	SQ.M.	19.35	14,427.00	279,162.45
	1" THICK PHENOLIC BOARD TOILET PARTITION WITH STAINLESS HINGES,, STAINLESS DOOR LOCK, STAINLESS STAND WITH ESCUSSION AND STAINLESS DOOR HANDLE				
1003 (1)A1	METAL FRAME & FIBER CEMENT BOARD CEILING	SQ.M.	57.17	749.70	42,860.35
	4.5mm x 4' x 8' HARDIFLEX CEMENT BOARD ON LIGHT GAUGE METAL FRAME SPACED @ 0.60 M.O.C.B.W. USING 0.80mm x 12mm x 38mm CARRYING CHANNEL, 0.40mm x 19mm x 50mm DOUBLE FURRING ON CEILING BOARD JOISTS, 0.40mm x 19mm x 25mm SINGLE FURRING HANGERS & 0.40mm x 25mm x 25mm WALL ANGLE				
1032 (A-1)	PAINTING WORKS				
A.	MASONRY	SQ.M	59.00	312.97	18,465.23
B.	CEILING	SQ.M	57.17	167.92	9,599.99
C.	WOODEN (OIL WOOD STAIN - DARK OAK)	SQ.M	56.72	168.16	9,538.04
SPL-4	SEPTIC TANK (FOR COMFORT ROOMS)	CU.M	12.24	5,072.42	62,086.42
PART D.	CONSTRUCTION OF STALLS (31-BAY)				
903	BATTERBOARDS	IN.M.	125.00	211.25	26,406.25
803	STRUCTURE EXCAVATION	CU.M.	47.10	1,538.22	72,450.16
900(A)	REINFORCED CONCRETE COLUMN FOOTING AND PEDESTALS(FC'=20.70 MPA) INCLUDING FORMWORKS	CU.M.	27.50	11,365.47	312,550.43

Amur

902(A)	REINFORCING STEEL FOR CONCRETE COLUMN FOOTINGS AND PEDESTALS	KG.	4,909.70	61.68	302,830.30
900(B)	REINFORCED CONCRETE FLOORING ON GLADE	CU.M.	18.24	7,897.14	144,043.83
902(B)	REINFORCING STEEL FOR CONCRETE FLOORING ON GLADE	KG.	413.95	63.95	26,472.10
1027	CEMENT PLASTER FINISH FOR CONCRETE PEDESTAL	SQ.M.	30.82	303.18	9,344.01
1047	STRUCTURAL STEEL COLUMNS AND ROOF FRAMINGS	SQ.M.	852.98	1,811.12	1,544,849.14
SPL-4	ROOFING WORKS	SQ.M.	772.90	1,325.75	1,024,672.18
	SUNSHIELD MINI CIRCULAR CURVE				
	ONDULINE ROOFING				
807 (9)	PAVER BLOCKS FOR STALLS	SQ.M.	288.41	2,507.91	723,306.32
SPL-5	BAMBOO CLADDING	COLUMN	107.00	1,923.56	205,820.92
SPL-6	SEPTIC TANK (FOR STALLS)	KG.	12.24	5,075.13	62,119.59
SPL-7	CATCH BASIN				
A.	EXCAVATION	SQ.M.	2.60	1,260.00	3,276.00
B.	CONCRETE WORKS	SQ.M.	1.82	12,329.65	22,439.96
C.	SANITARY WORKS	LOT	1.00	175,481.46	175,481.46
PART E	OVERALL ELECTRICAL WORKS				
1100	CONDUITS, BOXES & FITTINGS	LOT	1.00	82,759.57	82,759.57
1101	WIRES & WIRING DEVICES	LOT	1.00	377,180.37	377,180.37

3/2/2013

1102	PANEL BOARD	LOT	1.00	34,744.50	34,744.50
1102 (A)	LIGHTING FIXTURES	LOT	1.00	164,505.60	164,505.60
TOTAL AS CALCULATED					₱8,844,659.36
TOTAL BID PRICE AS READ					₱8,843,490.59
<i>Eight Million Eight Hundred Forty Three Thousand Four Hundred Ninety Pesos and Fifty Nine Centavos Only</i>					
CONTRACT AMOUNT AS READ SHALL PREVAIL AS IT IS MORE ADVANTAGEOUS TO THE GOVERNMENT					

- iv. General and Special Conditions of Contract;
- v. Supplemental or Bid Bulletins, if any;

b. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

c. Performance Security;

d. Notice of Award of Contract and the Bidder's conforme thereto; and

e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.

3. In consideration for the sum of ***Eight Million Eight Hundred Forty Three Thousand Four Hundred Ninety Pesos and Fifty Nine Centavos Only*** or such other sums as may be ascertained, **Mr. Bernardo J. Pahang** agrees to **CONSTRUCTION OF AGRI-FISHERY MARKET AND BAGSAKAN CENTER AT CARLOS P. GARCIA PARK, CPG. AVENUE, TAGBILARAN CITY** in accordance with his/her/its Bid.

4. The ***Office of the Provincial Agriculturist*** agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

5. In consideration of the payments to be made by the Owner to the Contractor, as earlier mentioned, the Contractor hereby covenants with the Owner to implement and complete the Project in conformity with the provisions of the Contract, the documents incorporated herein and the laws and regulations made integral parts hereof.

6. The Owner hereby covenants to pay advance payment to the Contractor of 15% of the total contract price upon approval of the Contract, issuance of Notice to Commence Work and the posting of irrevocable standby letter of credit of equivalent value. The Contractor hereby covenants to repay advance payment to the Owner by deducting 15% from his progress payment.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed my notarial seal this 21 day of JAN, 2021 in Tagbilaran City, Bohol, Philippines.

PROVINCIAL GOV'T OF BOHOL

BY:


ATTY. ARTHUR C. YAP
Governor *ayp*

BOHOL ARCH CONSTRUCTION AND DEVELOPMENT (BARCODE) CORPORATION

BY:


MR. BERNARDO J. PAHANG
Representative

WITNESSES:


LARRY M. PAMUGAS
End User


EUSTAQUIO G. CALIAO
PEO, Engineer IV

ACKNOWLEDGEMENT

REPUBLIC OF THE PHILIPPINES)
PROVINCE OF BOHOL) S.S.
_____)

Personally appeared before me, Atty. Arthur C. Yap representing the Provincial Government of Bohol with Employee ID No. 19141 and Mr. Bernardo J. Pahang with Community Tax Certificate No. _____, issued at _____, on _____, known to me to be the same persons who executed the foregoing instrument consisting of seven (7) pages including this page upon which this acknowledgement is written, duly signed by the parties and their witnesses on each and every page thereof, and they acknowledged to me that the same is their free act and deed.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed my notarial seal this 21 day of JAN, 2021 in Tagbilaran City, Bohol, Philippines.

Doc. No. 313
Page No. 71
Book No. AW
Series of 2021


ATTY. ADAM REYMONDO J. JALA
NOTARY PUBLIC FOR TAGBILARAN CITY, BOHOL
COMM. EXPIRES ON DEC 31, 2021
3/F PAMUGAS BLDG. LA CLARIN STREET
DAMPASAN TAGBILARAN CITY, BOHOL
ROLL NO. 3199 IBP 08899, TIN 232-794-746
MGLF REG. NO. 01-0006672, VALID UNTIL 4-14-22
TIN 0845884 12-15-20, FOR 2021



Republic of the Philippines
PROVINCE OF BOHOL
 City of Tagbilaran



OFFICE OF THE GOVERNOR

NOTICE OF AWARD

December 23, 2020

MR. BERNARDO J. PAHANG
 Representative
**BOHOL ARCH CONSTRUCTION AND
 DEVELOPMENT (BARCODE) CORPORATION**
 G/F 0548 Zosima C. Revita Real Estate Lessor,
 J.A. Clarin St., Dampas District, Tagbilaran City

0915

Dear Mr. Pahang:

We are pleased to inform you that the Procurement of **CONSTRUCTION OF AGRI-FISHERY MARKET AND BAGSAKAN CENTER AT CARLOS P. GARCIA PARK, CPG AVENUE, TAGBILARAN CITY** of the Office of the Provincial Agriculturist under Project Reference No. **A 20-0250 (Public Bidding)** is hereby awarded to you as the Bidder with the Single Calculated Responsive Bid with a Contract Price equivalent to **Eight Million Eight Hundred Forty Three Thousand Four Hundred Ninety Pesos and Fifty Nine Centavos Only, (P 8,843,490.59).**

In view thereof, you are hereby issued this Notice of Award subject to the submission to this Office within ten (10) days from receipt hereof, a Performance Security in any of the following forms:

a.	Cash, Cashier's Check, Manager's Check, Bank Draft or Irrevocable Letter of Credit (5% of the total amount of the Total Contract Price)	₱ 442,174.52
b.	Bank Guarantee (10% of the total amount of the Total Contract Price)	₱ 884,349.05
c.	Surety Bond (30% of the total amount of the Total Contract Price)	₱ 2,653,047.17

Failure on your part to submit the required Performance Security within the period specified shall be sufficient cause for the cancellation of the Award and forfeiture of your Bid Security.

With this notification, you are required to prepare the items awarded to your company for delivery as indicated in the Contract Number. Failure to deliver within the stipulated time will mean imposition of liquidated damages and other sanctions that may deem fit pursuant to the provisions of Republic Act 9184.

Very truly yours,

ATTY. ARTHUR C. YAP

Governor

Province of Bohol

Date Approved: _____

BY THE AUTHORITY OF THE GOVERNOR

Kelly
ATTY. KATYERIN FE D. PIOQUINTO

Provincial Administrator

Date Approved: DEC 23 2020

DEC 28 2020

I acknowledge receipt of this Notice on _____

Bernardo J. Pahang
MR. BERNARDO J. PAHANG

Representative



BIDS AND AWARDS COMMITTEE

BAC Resolution Declaring Single Complying and Responsive Bid and Recommending Approval

RESOLUTION NO. 20-0996
Series of 2020

WHEREAS, the **PROVINCIAL GOVERNMENT OF BOHOL** caused the advertisement and posting of Invitation to Bid in the Newspaper, PHILGEPs Website, Provincial Government Website and at three (3) conspicuous places in the premises of the Provincial Capitol Complex, Tagbilaran City of the hereunder project:

Name of Project : **CONSTRUCTION OF AGRI-FISHERY MARKET AND BAGSAKAN CENTER AT CARLOS P. GARCIA PARK, CPG AVENUE, TAGBILARAN CITY**
Project Reference No. : **A 20-0250**
PMO/End User : **OFFICE OF THE PROVINCIAL AGRICULTURIST**
PMO/ABC : **₱ 8,938,548.39**

WHEREAS, during the bid opening on **December 16, 2020**, **BOHOL ARCH CONSTRUCTION AND DEVELOPMENT (BARCODE) CORPORATION** drop its bid proposal for the said procurement;

WHEREAS, after the opening of bids, the bid proposal of the said bidder was found to be substantially complying;

Name of Bidder	Approved Budget for the Contract (ABC)	Bid Price (As Read Out)	Variance from the ABC
BOHOL ARCH CONSTRUCTION AND DEVELOPMENT (BARCODE) CORPORATION	₱ 8,938,548.39	₱ 8,843,490.59	₱ 95,057.80

WHEREAS, in the detailed evaluation of bids, **BOHOL ARCH CONSTRUCTION AND DEVELOPMENT (BARCODE) CORPORATION** was declared as the **SINGLE CALCULATED Bid as Read** and was recommended for post qualification;

WHEREAS, upon the conduct of post qualification by the Technical Working Group, **BOHOL ARCH CONSTRUCTION AND DEVELOPMENT (BARCODE) CORPORATION** met the required legal, technical and financial requirements for the said project;

WHEREAS, upon recommendation by the Technical Working Group and verification, validation and ascertaining of all statements made and documents submitted by **BOHOL ARCH CONSTRUCTION AND DEVELOPMENT (BARCODE) CORPORATION** the bidder declared as the **SINGLE CALCULATED BID**, successfully passed the Post Qualification process, thus the Committee now considered its bid as the **SINGLE CALCULATED and RESPONSIVE BID** for the said project;

NOW THEREFORE, We the Members of the Bids and Awards Committee, her by **RESOLVE**, as it is hereby **RESOLVED**:


- a) To declare **BOHOL ARCH CONSTRUCTION AND DEVELOPMENT (BARCODE) CORPORATION** as the **SINGLE CALCULATED and RESPONSIVE BID** for the **CONSTRUCTION OF AGRI-FISHERY MARKET AND BAGSAKAN CENTER AT CARLOS P. GARCIA PARK, CPG AVENUE, TAGBILARAN CITY** under Project Reference No. **A 20-0250**;
- b) To recommend award to **BOHOL ARCH CONSTRUCTION AND DEVELOPMENT (BARCODE) CORPORATION** for the **CONSTRUCTION OF AGRI-FISHERY MARKET AND BAGSAKAN CENTER AT CARLOS P. GARCIA PARK, CPG AVENUE, TAGBILARAN CITY** in the contract amount of **₱ 8,843,490.59**;

- c) To recommend for the approval by the **HONORABLE GOVERNOR** of the **PROVINCIAL GOVERNMENT OF BOHOL** the foregoing findings.

RESOLVED, at the **OFFICE OF THE PROVINCIAL PROCUREMENT MANAGEMENT UNIT, CAPITOL COMPLEX, TAGBILARAN CITY**, this **23RD** day of **December, 2020**.



NEO G. AHAT
Provincial Legal Officer-Go
BAC Chairman

ABSENT
GISELLE F. QUIMPO
Chief of Staff-GO
BAC Vice-Chairman


PETER ROSS M. RETUAL
Provincial Budget Office
BAC Member


CESAR TOMAS M. LOPEZ
Provincial Health Officer-I
BAC Member


CAMILO L. GASATAN
Provincial Engineer
BAC Member


LARRY M. PAMUGAS
OIC-Provincial Agriculturist
BAC Member


LARRY M. PAMUGAS
End User

APPROVED:

ATTY. ARTHUR C. YAP
Governor
Approved on _____

BY THE AUTHORITY OF THE GOVERNOR


ATTY. KATHRYN FE D. PIOQUINTO
Provincial Administrator