

Ok
scan overall
09/17/2020
S

CONTRACT AGREEMENT

NO.: 2020-523

FOR

CONCRETING OF POB. (CATIGBIAN)-AMBUAN-SAGASA(BALILIHAN) ROAD AT BALILIHAN, BOHOL

KNOW ALL MEN BY THESE PRESENTS:

This CONTRACT made by and between the Provincial Government of Bohol (Government, represented by the Governor, **ATTY. ARTHUR C. YAP** hereinafter called the "Owner"), as the PARTY OF THE FIRST PART and **WYNN CONSTRUCTION**, represented by proprietor **MR. NEREO O. LLORENTE** (hereinafter called the "Contractor") as the PARTY OF THE SECOND PART,

WITNESSETH

WHEREAS, the Owner is desirous that **CONCRETING OF POB. (CATIGBIAN)-AMBUAN-SAGASA(BALILIHAN) ROAD AT BALILIHAN, BOHOL** belonging to the Provincial Government of Bohol (hereinafter called the "Project")

WHEREAS, the Owner has accepted the bid of the Contractor for the execution of the above mentioned project in the amount of Four Million Four hundred Ninety Thousand Pesos Only, (**₱ 4,490,000.00**).

WHEREAS, Project shall be completed in **45 Calendar Days** in accordance with the provisions of the Bid Documents;

NOW, THEREFORE, the Parties hereto further agree on the following:

1. The following documents shall be deemed to form parts of this contract, viz:
 - a. Contract Agreement;
 - b. Bidding Documents;
 - c. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents/statements submitted;
 - d. Performance Security;
 - e. Credit line in accordance with the provisions of this IRR, if applicable;
 - f. Notice of Award of Contract;
 - g. Other contract documents that may be required by existing laws and/or the procuring entity concerned in the Bidding Documents, such as man power schedule, equipment utilization and health program;
 - h. Other pertinent documents as may be reasonably required by the Province.
2. Project Equipment specified/needed should be stationed at the project sites until completion of all work operations. The deliberate act of removing the equipment from designated project sites is not permissible.
3. The Provincial Engineer Office together with PEO Officials should convene with contractors or their authorize representatives for a regular Monthly Coordination Meeting scheduled every first (1st) Wednesday at 9:00 in the morning at the Provincial engineer's Office, New Capitol Site, Tagbilaran City and

101210432

4. The pertinent provision of R.A. 9184 and its Implementing Rules and Regulations, Part A, particularly but not limited to the implementation of the project as well as all applicable laws and regulations are deemed incorporated to and forming integral parts of this Contract.
5. In consideration of the payments to be made by the Owner to the Contractor, as earlier mentioned, the Contractor hereby covenants with the Owner to implement and complete the Project in conformity with the provisions of the Contract, the documents incorporated herein and the laws and regulations made integral parts hereof.
6. The Owner hereby covenants to pay advance payment to the Contractor of 15% of the total contract price upon approval of the Contract, issuance of Notice to Commence Work and the posting of irrevocable standby letter of credit of equivalent value. The Contractor hereby covenants to repay advance payment to the Owner by deducting 15% from his progress payment.

CONCRETING OF POB. (CATIGBLIAN)-AMBUAN-SAGASA(BALILIHAN) ROAD AT BALILIHAN, BOHOL					
Item No.	QTY.	UNIT	Description of Supplies/Materials/Services	Unit Price	Amount
				(Pesos)	(Pesos)
A.1.1(8)	2.00	MONTH	PROVISION OF FIELD OFFICE FOR THE ENGINEER(RENTAL BASIS)	8,000.00	16,000.00
B.4(1)	0.26	KM.	CONSTRUCTION SURVEY AND STAKING	38,000.00	9,880.00
B.5	1.00	EACH	PROJECT BILLBOARD/SIGNBOARD(8' x 8')	6,429.70	6,429.70
B.7	1.00	L.S.	OCCUPATIONAL SAFETY AND HEALTH PROGRAM	5,997.00	5,997.00
B.9	1.00	L.S.	MOBILIZATION/DEMOMOBILIZATION	78,232.59	78,232.59
100(1)	0.16	HA.	CLEARING & GRUBBING	211,000.00	33,760.00
102(2)	731.12	CU.M.	SURPLUS COMMON EXCAVATION(ROADWAY & SIDE DITCH)	198.00	144,761.76
103(1)B	8.36	CU.M.	STRUCTURE EXCAVATION, SOFT ROCK(FOR SLOPE PROTECTION FOUNDATION)	457.00	3,820.52
103(6)A	34.02	CU.M.	PIPE CULVERTS AND DRAIN EXCAVATION(COMMON SOIL)	305.00	10,376.10
104(2)A	48.93	CU.M.	EMBANKMENT FROM BORROW(COMMON MATERIAL)	637.00	31,168.41
105(1)A	1,134.00	SQ.M.	SUBGRADE PREPARATION(COMMON MATERIAL)	21.00	23,814.00
200(1)	615.67	CU.M.	AGGREGATE SUBBASE COURSE, 0.20M.THK(INCLUDES SHOULDERING)	1,003.80	618,009.55
311(1)C 1	1,586.00	SQ.M.	PORTLAND CEMENT CONCRETE PAVEMENT(UNREINFORCED) -0.23M THK, 14 DAYS	1,785.40	2,831,644.40

505(2)A	21.34	CU.M.	GRouted RIPRAP, CLASS A(SLOPE PROTECTION)	4,267.00	91,057.78
506(1)	59.20	CU.M.	STONE MASONRY(LINED CANAL & PARAPET)	4,857.00	287,534.40
612(1)	57.82	SQ.M.	REFLECTORIZED THERMOPLASTIC PAVEMENT MARKINGS-WHITE	981.70	56,761.89
612(2)	21.55	SQ.M.	REFLECTORIZED THERMOPLASTIC PAVEMENT MARKINGS-YELLOW	1,016.90	21,914.20
624(1)A 1	3.00	SET	SINGLE ARM POST(8M.), SOLAR LED STREET LIGHT, 50 WATTS	72,945.90	218,837.70
			TOTAL	>>>>>	₱ 4,490,000.00
Four Million Four hundred Ninety Thousand Pesos Only					

7. Any controversy arising from this contract shall be resolved under the duly established alternative mode of settling disputes as provided by law. In case of resort to court action the parties agree that the venue thereof shall be in the proper court in the city of Tagbilaran to the exclusion of any other venues.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed my notarial seal this 13th day of August, 2020 in Tagbilaran City, Bohol, Philippines.

PROVINCIAL GOV'T OF BOHOL
BY:

ATTY. ARTHUR C. YAP
Governor

WYNN CONSTRUCTION
BY:


MR. NEREO O. LLORENTE
Proprietor


BY THE AUTHORITY OF THE GOVERNOR


ATTY. KATHYRIN FE D. PIOQUINTO
Provincial Administrator

101210432 

WITNESSES:


ENGR. CAMILO L. GASATAN
End User


ENGR. EUSTAQUIO G. CALIAO
Engineer IV, PEO


ACKNOWLEDGEMENT

REPUBLIC OF THE PHILIPPINES)
PROVINCE OF BOHOL) S.S.
_____)

Personally appeared before me, Atty. Arthur C. Yap representing the Provincial Government of Bohol with Employee ID No. 19141 and Mr. Nereo O. Llorente with Community Tax Certificate No. 1015 2230, issued at Tagbilaran City, on August 3, 2020, known to me to be the same persons who executed the foregoing instrument consisting of four (4) pages including this page upon which this acknowledgement is written, duly signed by the parties and their witnesses on each and every page thereof, and they acknowledged to me that the same is their free act and deed.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed my notarial seal this ___ day of AUG 3 2020, 2020 in Tagbilaran City, Bohol, Philippines.

Doc. No.
Page No.
Book No.
Series of 2020


ATTY. JOHN JERIC S. LIM
NOTARY PUBLIC UNTIL DEC. 31, 2021
TIN NO. 278 608 672 000
P.T.R. NO. 7940547
IBP NO. 095579
ROLL NO. 70690 06-04-18
N.S. NO. 2020:21

101210432 860



Republic of the Philippines
PROVINCE OF BOHOL
City of Tagbilaran



OFFICE OF THE GOVERNOR

NOTICE TO PROCEED

August 17, 2020

MR. NEREO O. LLORENTE
Proprietor
WYNN CONSTRUCTION
0718, J.A. Clarin, St., Dao,
Tagbilaran City

Dear **Mr. Llorente**:

Please be informed that the attached Contract Number **2020-523** dated **August 13, 2020** has been approved. Notice is hereby given to immediately deliver the items enumerated herein within **WYNN CONSTRUCTION**. Upon receipt of this notice at **Provincial Engineer's Office**.

In view thereof, you shall be responsible for performing the delivery of items & services under the terms and conditions of the Contract Number and in accordance with the Implementation Schedule.

Please acknowledge receipt and acceptance of this notice and be guided accordingly.

Very truly yours,

ATTY. ARTHUR C. YAP
Governor
Province of Bohol
Date Approved: _____

BY THE AUTHORITY OF THE GOVERNOR

Kathryn Pioquinto
ATTY. KATHYRN FE D. PIOQUINTO
Provincial Administrator
Date Approved: 25 AUG 2020

101210432 860

SEP 09 2020

I acknowledge receipt of this Notice on

Name of the Representative of the Bidder

Authorized Signature

: _____

: NEREO O. LLORENTE

: _____

NO