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Date : June 30, 2021

e Date :
Date :
—-=_ — ]
il _timgted Unit Cost Estimated Amou_r_ui L
. Technical/ Professional Services and Permits P 215,000.00 / P 215,000.00
. ’ Mobitization and Demobilization: P 100,000.00 P 100,000.00
1.00 ' lot Temporary Power and Water Connection P 15,000.00 |p 15,000.00
1.00 { lot Project Biflboard p 10,550.03 |P 10,550.03
1.00 lot Provision of Field Office for Engineers and Bunk House p 60,000,00 1P 60,000.00
100 | g Occupational Safety and Health Prog,am e 36,712.73 |p 36,712.73
Civil Works
150.00 cu.m, Clearing and Grubiing Ip 24.50 |p 3,674.36
135.00 cum. | Structure Excavation lp 857.88 |p 115,814.36
50.00 cu.m, Backfilling ang Compaction P 399.70 |p 19,984.88
9.40 cu.m, Gravel Bedding: i‘P 2,617.71 p 24,606.45
5.10 cu.m. Plain/ Lean Concrete (F¢' = 17.50 Mpa) P 7,029.88 |p 35,852,39
0.00 0.00 Reinforced Concrete (Fc' = 245 Mpa) i
9.00 | cum, Reinforced Concrete Bottom Slab i‘P 8,582.88 P 77,245.93
948.38 kg. Reinforcing Steel for Bottom Slab P 78,23 |p 74,187.05
28.00 cu.m, Reinforced Concrete Shear wal| ip 8,464.09 (P 236,994.64
3,063.60 kg. Reinforcing Steel for Concrete Shear wall P 78.29 |p 239,855.05
2.20 cu.m. Reinforced Concrete Suspended Slab (Mid Slab) ip 8,386.66 P 18,450.64
207.79 kg. Reinforcing Steel for Concrete Suspended Slab (Mid Slab) P 20.17 P 18,736.76
900 {d) 150 {cum. Reinforced Conerete Floor Siab p 8,446.79 |p 16,048.91
502 (d) 15451 | kg Reinforcing Steel for Floor Slah 'p 81.83 p 12,643.33
904 (e) 1.60 | cum. Reinforced Concrete Roof Beam and wal Faoting Tie Beam P 8,793.68 P 14,069.58
902 (&) 245.28 kg. Reinforcing Steel for Roof Beam and wail Footing Tie Beam 'p 82.88 |p 20,328.02
900 () 1.20 cu.m. Reinforced Concrate Column Footing EP 8,434.87 Ip 10,121.84
902 () 165.17 kg. Reinforcing Steel for Column Footing P 82,86 ;P 13,685.41
900 (g) 0.90 cum. | Reinforced Concrete Column lp 8,935.94 |p 8,042.35
902 (g) 259.20 Kkg. Reinforcing Steel for Concrete Column "P 82,99 'p 21,510.47
300 (h) 0.30 cu.m. Reinforced Concrete Pad for Blower P 9,028.77 |p 2,708.63
902 (h) 40.66 [J kg. Reinforeing Steel for Blower Concrete pag ‘P 75.01 (P 3,049.77
800 (1) 4.60 cu.m, Reinforced Concrete Pathway P 8,500.92 |p 39,104.23
902 (i 330.34 ’ kg. Reinforcing Steel for Concrete Pathway P 83.16 P 27,469.84
903 52.00 | sg.m. Forms and Scaffoldings P 7,986.26 ’P 415,285.42
SPL1 56.70 ) 5G.m. Roof Framings, Roofings, Fascia Board, Gutter and Ceiling P 2,423.38 p 137,405.90
1046 5260 | sam. | Masonry works p 1342.89 |p 69,830.33
1027 90.00 5Q.m. Cement Plaster Finish P 414,90 |P 37,340.84
Part B.1 100 fot Finishing works 'p 127,176.04 |p 127,176.04
Part C 56.00 In.m. Waterproofing Works P 2,357.40 P 132,014.66
Part D L.00 lot Equipment Supply with Installation P 1,292,985.20 |p 1,292,985.20
Aeration Tank, Equalization Tank, Anoxic Tank, Settling Tank, ; f
Chlorinatign T&nEREFStsic Stilge t_)f’g SRR i o, R o |
Part £ L6O | ot Tertiary System  Periv g, AT LBUGhYY Driwe 345,520.00 |p 345,520.00
| Sand Filtes Tank, Activated F%@r&jrgji{m n I
! and acceskorigg sy 981 “@f B . ?/%
SPL-q 2.00 set | Liguia Level dorkif TRUL 33 281 ppon 37 CATERTZT 44 680.00 |p 49,360.00
SPL-5 1.00 set Rotary Flow Mgter, ., . S : ! < 37,020.00 |p 37,020.00
Part F 1.06 lot Mechanicai \égikes[hﬂﬂﬁx Ag. !&5%%55 UNr!%‘fz, - 9:651.20 P 489,651.20
Part G 1.00 lot Plumbing WQ"'E"-‘PENS 0{45(3)0 4 -t AM '%Kgm - 8,675.24 |p 88,675.24
Part H 1.00 iat Flectrical wotks ™ ﬁ{%ﬁ"" W"—— : - 9,630.24 P 159,630.24
Part T 1.00 lot Instrumentafd’ahl.{:o AN T T ol 5 1 277,650.00 [P 277,650.00
Motor Cantr@iller Control nel. . ) }
Part ) Lo g start Up and*Commssiofh . T e 148,000.00 (P 148,000.00
Part k| 1.00 [ fot QOperation and Maintenance g FP 390,000.00 (P 390,000.00
| .. | ;
TOTAL ESTIMATED CONTRACT COST:! P /5,688,993.E
Purpose/Remarks - Fuinishing of Labor, Materials and Equipment for the
CONSTRUCTION oF SEWAGE TREATMENT FACILITY WITH BIOLOGICAL AND NUTRIENT REMOVAL
at CONG. NATALIO p. CASTILLO MEMORIAL HOSPITAL LOON, BOHOL
Mede of Pracurement Bidding
No. of days delivereg : 60 Calendar Days
Place of Delivery : Project Site
To be awarded : By lot - /
L Requested By; e Cash Availability 7 Approved by: P
Signature 1 /L ‘1
e
Printed Name MA. CYRILDA B, TALLO MD EUSTAQUIIY A, SOCORIN /V HON. C. YAP
Designation Chief of Hospital Frovingzl Treasurer ! Governor ga
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