

**PURCHASE REQUEST**




18-05-21

Department : <b>PROVINCIAL GENERAL SERVICES OFFICE</b>			PR No. _____	Date : <b>May 24, 2021</b>	
Section : <b>ENGINEERING</b>			SAI No. _____	Date : _____	
			ALOBS NO. _____	Date : _____	
Item No.	Quantity	Unit	Item Description	Estimated Unit Cost	Estimated Amount
I	475.27	sq.m	Demolition Works	133.96	63,665.09
II			Carpentry Works		
	475.27	sq.m	A.)Replacement of Damage Part of Ceiling ( Ground floor and Second floor), Eave Ceiling, Kitchen Flooring and Cabinet	249.73	118,687.21
	50.00	sq.m	B.)Replacement of Part of Inside Walling ( Ground floor and Second floor)	396.26	19,812.80
	150.00	bd.ft	C.) Replacement of Part of Outside Wood Walling ( Ground floor and Second floor)	208.95	31,341.80
	10.00	cu.m	D) Replacement of Part of Baluster at Second floor	950.60	9,506.00
	1.00	lot	E.) Replacement of Damage Lumber for Re-Roofing and Fascia Board	113,923.60	113,923.60
III	18.63	lot	Tile Works	1,270.23	23,664.34
IV	1.00	lot	Steel Works	12,456.20	12,456.20
V	330.42	sq.m	Re- Roofing Works	975.36	322,279.78
VI	1.00	lot	Plumbing Works	20,256.88	20,256.88
VII	4,500.00	sq.m	Re-Painting Works	131.65	592,410.04
VIII	1.00	lot	Electrical Works	12,890.11	12,890.11
IX	1.00	lot	Forms ans Scaffolding	102,309.20	102,309.20

**TOTAL ESTIMATED CONTRACT COST: P 1,443,203.04**

**Purpose/Remarks :** **RENOVATION AND IMPROVEMENTS OF GOVERNOR'S MANSION at CPG Avenue , Tagbilaran City**

Mode of Procurement : **Bidding**  
 Duration Date **90 Calendar Days**  
 Place of Delivery : **Project Site**

	Requested by:	Cash Availability	Approved by:
Signature			
Printed Name	<b>GLICERIO P. BOLORITOS, Ph.D.</b>	<b>EUSTAQUIO A. SOCORIN</b>	<b>HON. ARTHUR C. YAP</b>
Designation	Department Head	Provincial Treasurer	Governor

**INT-001-0078**  
**PROVINCIAL BUDGET OFFICE**  
**RECEIVED BY: [Signature]**  
**DATE: 8/23/21**  
**AMOUNT: P 1,443,203.04**

**PROVINCIAL BUDGET OFFICE**  
**PROVINCE OF BOHOL**  
**CONTROL NO. 1198**  
**REMARK NO. 2370**  
**EXPENSE CODE 10962-10704010**  
**DATE: 8/19/21**  
**1,443,203.04**  
**PETER DELA CRUZ**