

12047-8

**IMPROVEMENT OF CT-SCAN FACILITY AT TEODORO B.  
GALAGAR DISTRICT HOSPITAL, JAGNA, BOHOL**

**CONTRACT AGREEMENT**

No: 2021-371

THIS AGREEMENT, made this 26<sup>th</sup> day of August, 2021 between TEODORO B. GALAGAR DISTRICT, JAGNA, BOHOL of Provincial Government of Bohol (hereinafter called the "Entity") and WIL TAN CONSTRUCTION of Falcan St., Tetuan, Zamboanga City (hereinafter called the "Contractor").

WHEREAS, the Entity is desirous that the Contractor execute **IMPROVEMENT OF CT-SCAN FACILITY AT TEODORO B. GALAGAR DISTRICT HOSPITAL, JAGNA, BOHOL** (hereinafter called "the Works") and the Entity has accepted the Bid for ₱ 916,500.00 in **Nine Hundred Sixteen Thousand Five Hundred Pesos Only** by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

WHEREAS, Project shall be completed in **60 Calendar Days** in accordance with the provisions of the Bid Documents;

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, *viz.*:

- a. Philippine Bidding Documents (PBDs);
  - i. Drawings/Plans;
  - ii. Specifications;
  - iii. Bill of Quantities;

Activity No.	Description	Unit	Qty.	Unit Price	Amount
801	REMOVAL OF STRUCTURES AND OBSTRUCTION	LOT	1.0	6,600.00	6,600.00
	REMOVAL OF EXISTING CONTROL ROOM DIVISION (19.32 SQ.M)				
	CUTTING OF EXISTING FLOOR FOR NEWLY CONTROL ROOM DIVISION WALL (5.17M X 1.25M X 0.10M				
	REMOVAL OF EXISTING CEILING FOR NEWLY CONTROL ROOM DIVISION WALL( 1.20M X 5.17M)				