

B.5	INTERCONNECTION # 5	LS.	1	67,606.01	67,606.01
B.6	INTERCONNECTION # 6	LS.	1	67,606.01	67,606.01
B.7	INTERCONNECTION # 7	LS.	1	66,669.37	66,669.37
B.8	INTERCONNECTION # 8	LS.	1	66,669.37	66,669.37
B.9	INTERCONNECTION # 9	LS.	1	65,695.05	65,695.05
B.10	INTERCONNECTION # 10	LS.	1	65,695.05	65,695.05
C	STRUCTURES				
C.1	PROPOSED PUMPING STATION AND FILTRATION SYSTEM	LS.	1	6,171,816.11	6,171,816.11
C.2	PROPOSED 256 CU.M. REINFORCED CONCRETE GROUND RESERVOIR	LS.	1	5,697,216.11	5,697,216.11
	PART IV-ELECTRO-MECHANICAL WORKS				
A.	PROPOSED PUMPING EQUIPMENT AND FILTRATION				
A.1	PUMPING EQUIPMENT	LS.	1	865,613.55	865,613.55
A.2	FILTRATION SYSTEM	LS.	1	1,425,816.11	1,425,816.11
A.3	FILTER BACKWASH	LS.	1	300,644.76	300,644.76
B	CHLORINATION FACILITIES				
B.1	HYPOCHLORINATOR TYPE COMPLETE WITH MIXER/STIRRER, CHEMICAL FEED PUMP, 0-95 GALLONS/DAY (360 LITERS/DAY), 29 PSI DISCHARGE PRESSURE, MIXING TANK, 19MM DIA. RAW WATER SUPPLY PIPE	LS.	1	212,808.27	212,808.27
C.	ELECTRICAL WORKS				
C.1	PUMPING STATION AND FILTRATION SYSTEM	LS.	1	408,069.84	408,069.84
C.2	SUPPLY, DELIVERY AND INSTALATION OF 25 KVA TRANSFORMER BY THE ELECTRIC UTILITY COMPANY (BOHECO) COMPLETE WITH ALL ACCESSORIES TO COMPLETE	LS.	1	190,384.85	190,384.85
C.3	"SUPPLY, DELIVERY AND INSTALLATION OF OVERHEAD POWER LINE DISTRIBUTION THREE (3) PHASE POWER SUPPLY FROM CAWAYANAN TO MARCELO BY BOHECO INCLUDING ALL ACCESSORIES TO COMPLETE"	KM.	8.4	118,890.01	998,676.08
TOTAL AS BID AS CALCULTED			>>>>>	₱ 29,991,061.02	
TOTAL AS BID AS READ			>>>>>	₱ 29,991,045.51	
Twenty Nine Million Nine Hundred Ninety One Thousand Forty Five Pesos and Fifty One Centavos Only					
Contract Amount As Read shall prevail as it is more advantageous to the Government					