

F.M. 0001-1498

10/18/21

PURCHASE REQUEST
Province of Bohol



Department : Office of the Provincial Agriculturist	PR No. _____	Date : October 18, 2021
Section : _____	SAI No. _____	Date : _____
	ALOBS NO. _____	Date : _____

Item No.	Quantity	Unit	Item Description	Estimated Unit Cost	Estimated Amount
1003	250.00	bd.ft.	Batterboard	P 45.13	P 11,282.27
803	9.87	cu.m.	Structure Excavation	P 1,155.00	P 11,399.85
804	14.00	cu.m.	Embankment (Selected Borrow)	P 831.60	P 11,642.40
900	10.08	cu.m.	Reinforced Concrete Works	P 7,058.03	P 71,137.84
	2.10	cu.m.	Reinforced Concrete Column Footings		
	4.03	cu.m.	Reinforced Concrete Column & Stiffener Column		
	2.09	cu.m.	Reinforced Concrete Tie Beams/Grade Beam		
	1.86	cu.m.	Reinforced Concrete Roof Beam		
902	2,311.63	kas.	Reinforcing Steel Works	P 92.06	P 212,817.86
	198.87	kas.	Reinforcing Steel for Column footing		
	1,185.16	kas.	Reinforcing Steel for Column and Stiffener		
	495.90	kas.	Reinforcing Steel for Tie Beams		
	431.70	kas.	Reinforcing Steel for Roof beam		
903	750.00	bd.ft.	Forms and Scaffoldings	P 51.70	P 38,776.24
1046	37.60	sq.m.	Masonry Works (CHB Masonry Wall)	P 932.54	P 35,063.63
1027	110.00	sq.m.	Cement Plaster Finish	P 167.35	P 18,408.39
1047	1,772.21	kas.	Roof, framing works	P 103.89	P 184,110.02
1014	100.11	ln.m.	Pre-painted Oven Baked Metal Sheets	P 747.61	P 74,842.97
XXXXXXXXXXXX					

TOTAL ESTIMATED CONTRACT COST: P 669,481.46

Purpose/Remarks : Furnishing of Labor, Materials and Equipment for the
CONSTRUCTION OF RICE MILL SHED HOUSE PHASE 1
at Sta. Cruz Dagohoy, Bohol

Mode of Procurement : **Bidding**
No. of days delivered : **60 Calendar Days**
Place of Delivery : **Project Site**
To be awarded : **By lot**

Requested By:	Cash Availability :	Approved by:
Signature		
		
Printed Name	Printed Name	Printed Name
LARRY M. PAMUGAS, Ph.D.	EUSTAQUIO A. SOCORIN	HON. ARTHUR C. YAP
Designation	Designation	Designation
Asst. Provincial Agriculturist	Provincial Treasurer	Governor

RECEIVED BY: _____ DATE: 11/19/21
 MANAGEMENT UNIT
 RSC# _____
 DEPARTMENT OF _____
 PROVINCE OF BOHOL
 A- 2019-00000
 A- 21-00000
 A- 21-00000

PROVINCIAL BUDGET OFFICE
 PROVINCE OF BOHOL
 CONTROL NO. 1040
 3050
 12/31/2021
 669,481.46
 2019-018R
 PETER BUESA P. TOTALORA
 BMO