

16059-7

CONCRETING OF MARIBOJOC-PAGNITOAN-CANDAVID-TUBUAN-BASAK (LOON) ROAD, LOON, BOHOL

CONTRACT AGREEMENT

No: 2021-656

THIS AGREEMENT, made this 23 ²³ day of NOV ^{NOV}, 2021 between **Provincial Engineer's Office** of Provincial Government of Bohol (hereinafter called the "Entity") and **BNYU DEVELOPMENT CORPORATION** of Sta. Cruz, Calape, Bohol (hereinafter called the "Contractor").

WHEREAS, the Entity is desirous that the Contractor execute **CONCRETING OF MARIBOJOC-PAGNITOAN-CANDAVID-TUBUAN-BASAK (LOON) ROAD, LOON, BOHOL** hereinafter called "the Works") and the Entity has accepted the Bid for **₱ 9,930,493.00** in **Nine Million Nine Hundred Thirty Thousand Four Hundred Ninety Three Pesos Only** by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

WHEREAS, Project shall be completed in **90 Calendar Days** in accordance with the provisions of the Bid Documents;

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, viz.:

- a. Philippine Bidding Documents (PBDs);
 - i. Drawings/Plans;
 - ii. Specifications;
 - iii. Bill of Quantities;

Activity No.	Description	Unit	Qty.	Unit Price	Amount
A.1.1 (3)	CONSTRUCTION OF FIELD OFFICE FOR THE ENGINEER	LS	1.00	20,330.00	20,330.00
B.4(1)	CONSTRUCTION SURVEY AND STAKING	KM.	0.50	17,132.00	8,566.00
B.5	PROJECT BILLBOARD/SIGNBOARD (8' x 8')	EACH	2.00	3,965.00	7,930.00
B.7	OCCUPATIONAL SAFETY AND HEALTH PROGRAM	L.S.	1.00	56,154.00	56,154.00
B.9	MOBILIZATION /DEMOBILIZATION	L.S.	1.00	85,837.50	85,837.50
100(1)	CLEARING & GRUBBING	HA.	0.15	194,580.00	29,187.00

101(4) a1	REMOVAL OF ACTUAL STRUCTURES/OBSTRUCTION, (610mmΦ RCPC)	I.M.	18.00	360.50	6,489.00
101(4) a3	REMOVAL OF ACTUAL STRUCTURES/OBSTRUCTION, (910mmΦ RCPC)	I.M.	9.00	721.00	6,489.00
102(2)	SURPLUS COMMON EXCAVATION (ROADWAY & SIDE DITCH)	CU. M.	1,232.90	199.50	245,963.55
103(1) a	STRUCTURE EXCAVATION COMMON SOIL (FOR SLOPE PROTECTION FOUNDATION)	CU. M.	36.67	285.00	10,450.95
103(6) a	PIPE CULVERTS AND DRAIN EXCAVATION (COMMON SOIL)	CU. M.	206.85	305.00	63,089.25
104(1) a	EMBANKMENT FROM ROADWAY EXCAVATION (COMMON MATERIAL)	CU. M.	281.12	402.00	113,010.24
105(1) a	SUBGRADE PREPARATION (COMMON MATERIAL)	SQ. M.	2,656.66	18.50	49,148.21
200(1)	AGGREGATE SUBBASE COURSE, 0.20m.thk.(includes shouldering)	CU. M.	1,160.34	944.00	1,095,360.96
311(1) c1	PORTLAND CEMENT CONCRETE PAVEMENT (UNREINFORCED) - 0.23m thk, 14 days	SQ. M.	3,063.30	1,850.50	5,668,636.65
500(1) a3	PIPE CULVERTS 910 mm dia. , Class II RCPC	IN.M.	30.00	4,820.00	144,600.00
505(2) a	GROUTED RIPRAP, CLASS A (SLOPE PROTECTION)	CU. M.	88.11	3,849.00	339,135.39
506(1)	STONE MASONRY (HEADWALLS, APRONS, WINGWALLS, CATCH BASINS, LINED CANAL, PARAPET)	CU. M.	225.24	4,145.00	933,619.80
605(1) a1	WARNING SIGNS,(600mm TRIANGLE)	EACH	4.00	11,227.00	44,908.00
605(1) b2	WARNING SIGNS,(750mm TRIANGLE)	EACH	1.00	12,588.00	12,588.00
605(6) e2	HAZARD MARKERS (CHEVRON SIGNS), 600 x 800mm	EACH	4.00	17,635.00	70,540.00
612(1)	REFLECTORIZED THERMOPLASTIC PAVEMENT MARKINGS - WHITE	SQ. M.	116.75	826.00	96,435.50
612(2)	REFLECTORIZED THERMOPLASTIC PAVEMENT MARKINGS - YELLOW	SQ. M.	26.40	1,055.00	27,852.00

624(1) a1	SINGLE ARM POST (6m.), SOLAR LED STREET LIGHT, 50 WATTS	SETS	10.00	78,444.00	784,440.00
SPL	PEO RROW MARKER	EACH	4.00	2,433.00	9,732.00
TOTAL AS BID AS READ			>>>>>	₱ 9,930,493.00	
<i>Nine Million Nine Hundred Thirty Thousand Four Hundred Ninety Three Pesos Only</i>					

- iv. General and Special Conditions of Contract;
- v. Supplemental or Bid Bulletins, if any;

b. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted; Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

c. Performance Security;

d. Notice of Award of Contract and the Bidder's conforme thereto; and

e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. **Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.**

3. In consideration for the sum of ***Nine Million Nine Hundred Thirty Thousand Four Hundred Ninety Three Pesos Only*** or such other sums as may be ascertained, **Mr. Mario Ramir N. Yu** agrees to **CONCRETING OF MARIBOJOC-PAGNITOAN-CANDAVID-TUBUAN-BASAK (LOON) ROAD, LOON, BOHOL**, in accordance with his/her/its Bid.

4. The ***Provincial Engineer's Office*** agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

5. In consideration of the payments to be made by the Owner to the Contractor, as earlier mentioned, the Contractor hereby covenants with the Owner to implement and complete the Project in conformity with the provisions of the Contract, the documents incorporated herein and the laws and regulations made integral parts hereof.

6. The Owner hereby covenants to pay advance payment to the Contractor of 15% of the total contract price upon approval of the Contract, issuance of Notice to Commence Work and the posting of irrevocable standby letter of credit of equivalent value. The Contractor hereby covenants to repay advance payment to the Owner by deducting 15% from his progress payment.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed my notarial seal this ___ day of 23 NOV 2021, 2021 in _____, Philippines.

PROVINCIAL GOVERNMENT OF BOHOL

BY:


ATTY. ARTHUR C. YAP
Governor

BNYU DEVELOPMENT CORPORATION


(Contractor)

BY:


MR. MARIO RAMIR N. YU
President

WITNESSES:


ENGT. CAMILO L. GASATAN
End User


CHRISTINE MARNES M. DOMOCRO
Contractor


ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
PROVINCE OF _____) S.S.
TAGBILARAN CITY, BOHOL)

Personally appeared before me, **Atty. Arthur C. Yap** representing the Provincial Government of Bohol with **Employee ID No. 19141** and **Mr. Mario Ramir N. Yu** with Social Security System No. 06-1182292-3 known to me to be the same persons who executed the foregoing instrument consisting of four (4) pages including this page upon which this acknowledgement is written, duly signed by the parties and their witnesses on each and every page thereof, and they acknowledged to me that the same is their free act and deed.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed my notarial seal this ___ day of 23 NOV 2021, 2021 in Tagbilaran City, Bohol Philippines.

Doc. No. 417
Page No. 84
Book No. LXIII
Series of 2021


ATTY. BEL ENCE DOMOCRO, CPA
NOTARY PUBLIC until December 31, 2021
2F Quinceño Bldg., J.A. Clark Street, Tagbilaran City, Bohol
NCR No. 2019-53; TIN 259-267-392
Rr# No. 04480, 04-28-2016; CPA No. 122271
MSP License No. 118346; PTR No. 0854392, 01-04-2021
MCLE Compliance VI-0006706, until 04-14-2022