

**RENOVATION AND IMPROVEMENTS OF OLD DPWH
BUILDING (PHASE 5) AT NEW CAPITOL COMPOUND, COGON
DISTRICT, TAGBILARAN CITY**

CONTRACT AGREEMENT

No: 2022-038

THIS AGREEMENT, made this 31 day of JAN 31 2022, 2022 between **Provincial General Services Office** of Provincial Government of Bohol (hereinafter called the "Entity") and **CLAIRE CONSTRUCTION AND SUPPLY** of Corner Tupas & L. Flores St. Pasil, Cebu City (hereinafter called the "Contractor").

WHEREAS, the Entity is desirous that the Contractor execute **RENOVATION AND IMPROVEMENTS OF OLD DPWH BUILDING (PHASE 5) AT NEW CAPITOL COMPOUND, COGON DISTRICT, TAGBILARAN CITY** (hereinafter called "the Works") and the Entity has accepted the Bid for **₱ 2,054,000.00 in Two Million Fifty Four Thousand Pesos Only** by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

WHEREAS, Project shall be completed in **90 Calendar Days** in accordance with the provisions of the Bid Documents;

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, *viz.*:
 - a. Philippine Bidding Documents (PBDs);
 - i. Drawings/Plans;
 - ii. Specifications;
 - iii. Bill of Quantities;

Activity No.	Description	Unit	Qty.	Unit Price	Amount
I	BUILDING/RENOVATION PERMIT APPLICATION	LOT	1.00	11,865.00	11,865.00
II	EARTHWORKS	SQ.M	13.80	2,450.00	33,810.00
III	DEMOLITION WORKS				
	A. Removal of Existing damage part of the building	S.Q	272.56	397.00	108,206.32
	B. Hauling/ Transport	S.Q	272.56	170.00	46,335.20
IV	CONCRETE WORKS PATHWAY/FENCE				
	A. Concreting of Pathway/Fence	CU.M	4.44	15,856.00	70,400.64