

a. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PEDs. Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.

3. In consideration for the sum of **Nine Hundred Sixty Eight Thousand One Hundred Sixty Eight Pesos Only** or such other sums as may be ascertained, **Mr. Peter Ricardo R. Muaña** agrees to **INSTALLATION OF AIR CONDITIONING OF CEMONC BUILDING AT CANDIJAY COMMUNITY HOSPITAL AT CANDIJAY, BOHOL**, in accordance with his/her/its Bid.

4. The **Candijay Community Hospital** agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

5. In consideration of the payments to be made by the Owner to the Contractor, as earlier mentioned, the Contractor hereby covenants with the Owner to implement and complete the Project in conformity with the provisions of the Contract, the documents incorporated herein and the laws and regulations made integral parts hereof.

6. The Owner hereby covenants to pay advance payment to the Contractor of 15% of the total contract price upon approval of the Contract, issuance of Notice to Commence Work and the posting of irrevocable standby letter of credit of equivalent value. The Contractor hereby covenants to repay advance payment to the Owner by deducting 15% from his progress payment.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed my notarial seal this DEC 20 day of 2021, 2021 in _____, Philippines.

PROVINCIAL GOVERNMENT OF BOHOL

BY:



ATTY. ARTHUR C. YAP
Governor


CLAIRE CONSTRUCTION AND SUPPLY (Contractor)

BY:


MR. PETER RICARDO R. MUAÑA
Proprietor

WITNESSES:


DR. ALEX GUSTAVOS S. SUMERA, MD.
End User


Contractor