

PROCUREMENT FOR RENOVATION AND IMPROVEMENT OF
STAGING HOUSE AT BOHOL BIO DIVERSITY COMPLEX,
BILAR, BOHOL

CONTRACT AGREEMENT
No: 2022-004

THIS AGREEMENT, made this 13 day of JAN 2022 2022 between PROVINCIAL ECONOMIC ENTERPRISE MANAGEMENT OFFICE of Provincial Government of Bohol (hereinafter called the "Entity") and C. JANSEN CONSTRUCTION & GENERAL MERCHANDISE of Poblacion, Danao, Bohol (hereinafter called the "Contractor").

WHEREAS, the Entity is desirous that the Contractor execute **PROCUREMENT FOR RENOVATION AND IMPROVEMENT OF STAGING HOUSE AT BOHOL BIO DIVERSITY COMPLEX, BILAR, BOHOL** hereinafter called "the Works") and the Entity has accepted the Quotation for **₱ 498,000.00** in to **Four Hundred Ninety-Eight Thousand Pesos Only** by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

WHEREAS, Project shall be completed in **60 Calendar Days** in accordance with the provisions of the Bid Documents;

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, viz.:

- a. Philippine Bidding Documents (PBDs);
 - i. Drawings/Plans;
 - ii. Specifications;
 - iii. Bill of Quantities;

Activity No.	Description	Unit	Qty.	Unit Price	Amount
I.	1.) DEMOLITION WORKS(INCLUDE POST, CORRUGATED ROOFING FASCIA BOARD)	81.9	SQ.M.	122.00	9,991.80
II.	A.) EARTHWORKS	19.888	CU.M.	5,684.00	113,043.39
	B) CONCRETE WORKS(COLUMN/FOOTING AND LINE CANAL	4.056	CU.M.	10,700.00	43,399.20