

CONCRETING OF ROXAS PARK-ABEJILAN-TOGBONGON-TABUAN ROAD, GARCIA HERNANDEZ, BOHOL

CONTRACT AGREEMENT

No: 2022-067

THIS AGREEMENT, made this 28th day of February, 2022 between PROVINCIAL ENGINEER'S OFFICE of Provincial Government of Bohol (hereinafter called the "Entity") and WIL TAN CONSTRUCTION of Falcatan St., Tetuan, Zamboanga City (hereinafter called the "Contractor").

WHEREAS, the Entity is desirous that the Contractor execute **CONCRETING OF ROXAS PARK-ABEJILAN-TOGBONGON-TABUAN ROAD, GARCIA HERNANDEZ, BOHOL** hereinafter called "the Works") and the Entity has accepted the Bid for ₱ 3,990,645.94 in to **Three Million Nine Hundred Ninety Thousand Six Hundred Forty Five Pesos And Ninety Four Centavos Only** by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

WHEREAS, Project shall be completed in **45 Calendar Days** in accordance with the provisions of the Bid Documents;

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, viz.:

- a. Philippine Bidding Documents (PBDs);
 - i. Drawings/Plans;
 - ii. Specifications;
 - iii. Bill of Quantities;

Activity No.	Description	Unit	Qty.	Unit Price	Amount
A.1.1(3)	CONSTRUCTION OF FIELD OFFICE FOR THE ENGINEER	LS	1.00	20,947.50	20,947.50
B.4(1)	CONSTRUCTION SURVEY AND STAKING	KM.	0.20	39,040.00	7,808.00
B.5	PROJECT BILLBOARD/SIGNBOARD (8' X 8')	EACH	1.00	7,204.80	7,204.80
B.7	OCCUPATIONAL SAFETY AND HEALTH PROGRAM	L.S	1.00	9,760.00	9,760.00
B.9	MOBILIZATION/DEMOBILIZATION	L.S	1.00	42,334.00	42,334.00

100(1)	CLEARING & GRUBBING	HA.	0.08	213,500.00	17,080.00
102(2)	SURPLUS COMMON EXCAVATION(ROADWAY & SIDE DITCH)	CU.M.	1,169.91	191.00	223,452.81
103(1) A	STRUCTURE EXCAVATION(COMMON SOIL)	CU.M.	109.31	305.00	33,339.55
103(6) A	PIPE CULVERTS AND DRAIN EXCAVATION(COMMON SOIL)	CU.M.	193.47	305.00	59,008.35
104(2) A	EMBANKMENT FROM ROADWAY EXCAVATION	CU.M.	132.13	305.00	40,299.65
105(1) A	SUBGRADE PREPARATION(COMMON MATERIAL)	SQ.M	598.00	21.00	12,558.00
200(1)	AGGREGATE SUBBASE COURSE, 0.20M.THK.(INCLUDES SHOULDERING)	CU.M.	413.34	1,163.00	480,714.42
311(1) C1	PORTLAND CEMENT CONCRETE PAVEMENT(UNREINFORCED)-0.23M THK, 14 DAYS	SQ.M	1,000.00	1,752.00	1,752,000.00
500(1) B2	PIPE CULVERTS 760MM DIA., CLASS II RCPC	IN.M.	7.00	3,591.00	25,137.00
502(4)	LINED DITCH CONCRETE COVER (0.90M. X 0.50M. X 0.15M.)	EACH	50.00	1,303.00	65,150.00
505(2) A	GROUTED RIPRAP, CLASS A (SLOPE PROTECTION)	CU.M.	204.00	4,019.00	819,876.00
506(1)	STONE MASONRY(LINED CANAL, HEADWALLS, APRONS, WINGWALLS & CATCH BASIN)	CU.M.	35.94	4,730.50	170,014.17
612(1)	REFLECTORIZED THERMOPLASTIC PAVEMENT MARKINGS-WHITE	SQ.M	50.00	994.00	49,700.00
624(1) A1	SINGLE ARM POST (8M.), SOLAR LED STREET LIGHT, 50 WATTS	SET	2.00	71,811.00	143,622.00
SPL	PEO RROW MARKER	EACH	4.00	2,660.00	10,640.00
TOTAL AS BID AS CALCULATED			>>>>>	₱ 3,990,646.25	
TOTAL AS BID AS READ			>>>>>	₱ 3,990,645.94	
<i>Three Million Nine Hundred Ninety Thousand Six Hundred Forty Five Pesos And Ninety Four Centavos Only</i>					
<i>Contract Amount as Read shall prevail as it is more advantageous to the government.</i>					

- iv. General and Special Conditions of Contract;
- v. Supplemental or Bid Bulletins, if any;

b. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted; Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

c. Performance Security;

d. Notice of Award of Contract and the Bidder's conforme thereto; and

e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. **Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.**

3. In consideration for the sum of **Three Million Nine Hundred Ninety Thousand Six Hundred Forty Five Pesos And Ninety Four Centavos Only** or such other sums as may be ascertained, **MR. WILFREDO M. TAN** agrees to **CONCRETING OF ROXAS PARK-ABEJILAN-TOGBONGON-TABUAN ROAD, GARCIA HERNANDEZ, BOHOL**, in accordance with his/her/its Bid.

4. The **PROVINCIAL ENGINEER'S OFFICE** agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

5. In consideration of the payments to be made by the Owner to the Contractor, as earlier mentioned, the Contractor hereby covenants with the Owner to implement and complete the Project in conformity with the provisions of the Contract, the documents incorporated herein and the laws and regulations made integral parts hereof.

6. The Owner hereby covenants to pay advance payment to the Contractor of 15% of the total contract price upon approval of the Contract, issuance of Notice to Commence Work and the posting of irrevocable standby letter of credit of equivalent value. The Contractor hereby covenants to repay advance payment to the Owner by deducting 15% from his progress payment.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed my notarial seal this 2 day of March, 2022 in

TAGBILARAN CITY, Philippines

PROVINCIAL GOVERNMENT OF BOHOL
BY:

ATTY. ARTHUR C. YAP
Governor

WIL TAN CONSTRUCTION
(Contractor)
BY:

MR. WILFREDO M. TAN
Proprietor

WITNESSES:

ENGR. CAMILO L. GASATAN
End User

MARLON R. TAN
(Contractor)

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
PROVINCE OF TAGBILARAN CITY) S.S.

Personally appeared before me, **Atty. Arthur C. Yap** representing the Provincial Government of Bohol with **Employee ID No. 19141** and **Mr. Wilfredo M. Tan** with Professional Regulation Commission Registration Number 0009244, Registration Date June 10, 1968 valid until November 15, 2024 known to me to be the same persons who executed the foregoing instrument consisting of four (4) pages including this page upon which this acknowledgement is written, duly signed by the parties and their witnesses on each and every page thereof, and they acknowledged to me that the same is their free act and deed.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed my notarial seal this ___ day of _____, 2022 in TAGBILARAN CITY Philippines.

Doc. No. 11
Page No. 11
Book No. 11
Series of 2022

ATTY. LIBERATO G. CASILAN, JR.
Notary Public
3-A CRO Avenue, Tagbilaran City
NOTARY PUBLIC until December 31, 2023
IBP License No. 00833-C2-2497
Roll of Attorneys No. 39562-2-14-94
TIN: 145-395-000
PTR No. 2032479 issued on 11/10/2021 Bohol Province for CY 2022
NCS No. 2022-04 February 23, 2022 until December 31, 2023
MCLB Compliance VII-0010059 February 15, 2022
Valid until April 14, 2025
For the City of Tagbilaran and Other Municipalities of Bohol