

519

F-70-2022-1711

10/3/22

PURCHASE REQUEST

Province of Bohol

Department: Provincial Engineer's Office

Section:

PR No. _____ Date: September 16, 2022

SAI No. _____ Date: _____

ALOBS NO. _____ Date: _____

Item No.	Quantity	Unit	Item Description	Estimated Unit Cost	Estimated Amount
A.1.1(3)	1.00	LS	Construction of Field Office for the Engineer	P 22,629.76	P 22,629.76
B.4(1)	1.00	L.S.	Construction Survey and Staking	P 5,375.19	P 5,375.19
B.5	1.00	each	Project Billboard / Signboard (8' x 8')	P 8,171.73	P 8,171.73
B.7	1.00	L.S.	Occupational Safety and Health Program	P 10,216.27	P 10,216.27
B.9	1.00	L.S.	Mobilization /Demobilization	P 39,115.13	P 39,115.13
101(1)c	1.00	L.S.	Removal of Bailey Bridge	P 90,827.05	P 90,827.05
102(2)	16.56	cu.m.	Surplus Common Excavation (roadway & side ditch)	P 190.92	P 3,161.70
103(1)a	10.92	cu.m.	Structure Excavation (Common Soil)	P 306.25	P 3,344.25
103(6)a	35.30	cu.m.	Pipe Culverts and Drain Excavation (Common Soil)	P 306.25	P 10,810.31
104(2)a	71.71	cu.m.	Embankment from Borrow (Common Material)	P 1,072.41	P 76,902.31
200(1)	39.04	cu.m.	Aggregate Subbase Course, 0.20m.thk. (includes shouldering)	P 1,223.18	P 47,753.12
404(1)a	10,963.00	kg.	Reinforcing Steel, Grade 40, ASTM A-615	P 91.75	P 1,005,826.30
405(1)a3	76.40	cu.m.	Structural Concrete, 20.68MPa Class "A"	P 10,830.24	P 827,430.01
505(2)a	34.25	cu.m.	Grouted Riprap, Class A (Slope Protection)	P 4,313.64	P 147,742.33
TOTAL				P	2,299,305.45

Purpose/Remarks : Furnishing of Labor, Materials and Equipment for the Conversion of Bailey Bridge to Box Culvert @ Guadalupe - Monte Video Road, Monte Video, Carmen, Bohol




Road I.D. No. : 07BOH-149-M3-20%DF21-2022

Mode of Procurement : Bidding

No. of days delivered : 75

Place of Delivery : Project Site

To be awarded : By lot

Requested By:	Cash Availability :	Approved by:
Signature  Printed Name CAMILO L. GASATAN Designation Provincial Engineer	Signature  Printed Name EUSTAQUIO A. SOCORIN Designation Provincial Treasurer	Signature  Printed Name ERICO ARISTOTLE C. AUMENTADO Designation Governor

CHARGED TO.

Part of 2021 20% DF JEM 507-03010-011

SIG _____ DATE 9/30/22

INTERNAL CONTROL DIVISION

PROVINCE OF BOHOL OFFICE

CONTROL NO. 1920

3004

891201/9000-01-08-03 / 50703010-123 # 2,299,305.45

2020-040 20% DF JEM 507-03010-011

10-3-22

12/31/2022

10/3/2022

PETER... BMO

RECEIVED BY: _____ DATE: 10/3/22

PROVINCE OF BOHOL PROCUREMENT MANAGEMENT UNIT

INF 2022-0058

NO # _____ DO # _____ SC # _____ RSC # _____

TOTAL 2,299,305.45

CK AS TO APP