

PURCHASE REQUEST

Province of Bohol

F-PR-2022-1865
11/17/22

11/15

Department : **BOHOL DISTRICT JAIL**

Section : _____ PR No. _____ Date : October 19, 2022

SAI No. _____ Date : _____

ALOBS NO. _____ Date : _____

Item No.	Quantity	Unit	Item Description	Estimated Unit Cost	Estimated Amount
PART A GENERAL REQUIREMENTS					
A.1	1.00	lot	TECHNICAL PROFESSIONAL SERVICES Review, signing and sealing of Detailed Architectural and Engineering Designs, specifications and other requirements for the application of building permit with the Office of the Building Official	P 5,000.00	P 5,000.00
A.2	1.00	lot	PERMITS & CLEARANCES Application and Processing of Building Permit with the Office of the Building Official	P 10,500.00	P 10,500.00
A.3	1.00	unit	PROJECT BILLBOARD (8'x 8') (TARPAULIN W/ STANDARD BILLBOARD SAFETY AND HEALTH	P 5,586.35	P 5,586.35
A.4	1.00	lot		P 16,600.50	P 16,600.50
PART B RECONSTRUCTION OF PERIMETER FENCE					
801	1.00	lot	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	P 61,951.91	P 61,951.91
803(1)	83.55	cu.m.	STRUCTURAL EXCAVATION	P 1,449.00	P 121,063.95
900 (1).a	13.25	cu.m.	REINFORCED CONCRETE FOR COLUMN FOOTING	P 9,068.59	P 120,158.82
902 (1).a	842.83	kg.	REINFORCING STEEL FOR COLUMN FOOTING	P 97.37	P 82,070.10
900 (1).b	12.42	cu.m.	REINFORCED CONCRETE FOR COLUMN	P 9,043.13	P 112,315.62
902 (1).b	2,766.14	kg.	REINFORCING STEEL FOR COLUMN	P 97.10	P 268,603.92
900 (1).c	15.38	cu.m.	REINFORCED CONCRETE FOR WALL FOOTING	P 9,210.83	P 141,699.39
902 (1).c	848.12	kg.	REINFORCING STEEL FOR WALL FOOTING	P 95.71	P 81,176.26
900 (1).d	3.85	cu.m.	REINFORCED CONCRETE FOR CONCRETE COPING	P 9,718.52	P 37,416.32
902 (1).d	564.18	kg.	REINFORCING STEEL FOR CONCRETE COPING	P 96.37	P 54,371.61
903 (1)	1,673.33	bd.ft.	FORMS and SCAFFOLDINGS	P 58.60	P 98,054.39
1047(1)	191.70	sq.m.	STEEL WORKS INCLUDING PAINTING OF STEEL	P 2,757.59	P 528,629.60
1046	596.13	sq.m.	MASONRY WORKS	P 951.16	P 567,012.24
1027 (1)	1,287.64	sq.m.	CEMENT PLASTER FINISH	P 291.45	P 375,282.91
1032	234.89	sq.m.	REPAINTING OF NEW INSTALLED EXISTING TOP GUARD	P 164.10	P 38,545.26
PART C CONSTRUCTION OF SECONDARY FENCE					
801	1.00	lot	REMOVAL OF EXISTING BARBED WIRE (BESIDE FEMALE JAIL WARD)	P 10,896.48	P 10,896.48
803(1)	16.38	cu.m.	STRUCTURAL EXCAVATION	P 1,449.00	P 23,734.62
900 (1).a	5.12	cu.m.	REINFORCED CONCRETE FOR COLUMN FOOTING	P 9,360.22	P 47,924.35
902 (1).a	350.39	kg.	REINFORCING STEEL FOR COLUMN FOOTING	P 96.33	P 33,751.96
900 (1).b	4.54	cu.m.	REINFORCED CONCRETE FOR COLUMN	P 9,362.29	P 42,504.80
902 (1).b	1,556.26	kg.	REINFORCING STEEL FOR COLUMN	P 98.11	P 152,689.39
604(1).a	91.29	ln.m.	BARBED WIRE FOR NEW FENCE	P 1,302.19	P 118,877.20
604(1).b	77.68	ln.m.	BARBED WIRE REPLACEMENT FOR EXISTING FENCE	P 1,411.66	P 109,657.78
XXXXXXXXXX					
TOTAL ESTIMATED CONTRACT COST:					P 3,266,075.73

Purpose/Remarks : Furnishing of Labor, Materials and Equipment for the
RECONSTRUCTION OF PORTIONS OF PERIMETER FENCE AT THE BOHOL DISTRICT JAIL
at Cabawan District, Tagbilaran City

Mode of Procurement : **Bidding**
No. of days delivered : **90 Calendar Days**
Place of Delivery : **Project Site**
To be awarded : **By lot**

BY AUTHORITY OF THE GOVERNOR
Asteria G. Caderte
ASTERIA G. CADERTE
PROVINCIAL ADMINISTRATOR

Requested By:	Cash Availability :	Approved by:
Signature	Signature	Signature
Printed Name	Printed Name	Printed Name
Designation	Designation	Designation
<i>[Signature]</i> J/SUPT. JOSEPHUS B. JELIANGGAO BDJ Warden (MD)	<i>[Signature]</i> EUSTAQUIO A. SOCORIN Provincial Treasurer	<i>[Signature]</i> ERICO ARISTOTLE C. AUMENTADO Governor

PROVINCIAL BUDGET OFFICE
PROVINCE OF BOHOL
CONTROL NO. 7094 RECD BY DATE 11/14/22
3318 #1 3319
VALID UNTIL 12/31/2022
79992/1000-12 + 1915/9000-01-08-224 \$ 3,266,075.73
2019-018P c.o./s.o. 2022
PUN SOURCE 267.072 DATE 11/14/2022
PETER RUESM. RATUAL CPA
BMO