

**REPAIR OF ROOFING, REPLACEMENT OF DILAPIDATED ROOF
GUTTERS AND BROKEN FLOOR TILES AT CATIGBIAN
DISTRICT HOSPITAL**

CONTRACT AGREEMENT

No: 2022-482

THIS AGREEMENT, made this _____ day of OCT 12 2022, 2022 between **CATIGBIAN DISTRICT HOSPITAL** of Provincial Government of Bohol (hereinafter called the "Entity") and **3N CONSTRUCTION & SUPPLY** of Sta. Cruz, Calape, Bohol (hereinafter called the "Contractor").

WHEREAS, the Entity is desirous that the Contractor execute **REPAIR OF ROOFING, REPLACEMENT OF DILAPIDATED ROOF GUTTERS AND BROKEN FLOOR TILES AT CATIGBIAN DISTRICT HOSPITAL** (hereinafter called "the Works") and the Entity has accepted the quotation for **P 334,705.00 in Three Hundred Thirty Four Thousand Seven Hundred Five Pesos Only** by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

WHEREAS, Project shall be completed in **60 Calendar Days** in accordance with the provisions of the Bid Documents;

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, viz.:
 - a. Philippine Bidding Documents (PBDs);
 - i. Drawings/Plans;
 - ii. Specifications;
 - iii. Bill of Quantities;

Activity No.	Description	Unit	Qty.	Unit Price	Amount
	Replacement Of Pre-painted oven Baked Metal				
1014	Roofing and accessories damaged by Typhoon Odette	ln.m	81.4	2,125.00	172,975.00
	a) Repair of Roofing at OPD:				
	22 shts.-0.40mm x1.105m x 3.70m, Rib Type G.I Roofing				
	2 pc.-0.40mm x 0.610m x 2.44 G.I Ridge roll				
	450 pc.-Texscrew #12-24mm x Hex with Neo				
	50 pc. -Blind Rivets, #5/32" x 1/2"				
	b) Replacement of Roof Gutters at the Main Building, Laboratory				

	and Powerhouse				
	81 pc-0.50mm x 0.610m x 2.44 Rib, G.I Spanish Gutter, while				
	2,100 pc.-Blind Rivets, #5/32" x 1/2"				
	20 tube-Rubber Sealant				
	1 liter-Touch-up Acrylic Paint				
1018(a)	Tile Works				
a.1	Replacement of Broken Floor Tiles at the ER and Nurses Station	sq.m	82.0	1,830.00	150,060.00
a.2	Replacment of Brooken Floor Tiles at the Record Section	sq.m	6.0	1,945.00	11,670.00
TOTAL			>>>>>	P 334,705.00	
<i>Three Hundred Thirty Four Thousand Seven Hundred Five Pesos Only</i>					

- iv. General and Special Conditions of Contract;
 - v. Supplemental or Bid Bulletins, if any;
- b.** Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted; Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (*e.g.*, Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;
- c.** Performance Security;
- d.** Notice of Award of Contract and the Bidder's conforme thereto; and
- e.** Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. **Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.**

3. In consideration for the sum of **Three Hundred Thirty Four Thousand Seven Hundred Five Pesos Only** or such other sums as may be ascertained, **MR. MANUELITO R. MOSQUEDA** agrees to **REPAIR OF ROOFING, REPLACEMENT OF DILAPIDATED ROOF GUTTERS AND BROKEN FLOOR TILES AT CATIGBIAN DISTRICT HOSPITAL**, in accordance with his/her/its Bid.

4. The **CATIGBIAN DISTRICT HOSPITAL** agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

5. In consideration of the payments to be made by the Owner to the Contractor, as earlier mentioned, the Contractor hereby covenants with the Owner to implement and complete the Project in conformity with the provisions of the Contract, the documents incorporated herein and the laws and regulations made integral parts hereof.

6. The Owner hereby covenants to pay advance payment to the Contractor of 15% of the total contract price upon approval of the Contract, issuance of Notice to Commence Work and the posting of irrevocable standby letter of credit of equivalent value. The Contractor hereby covenants to repay advance payment to the Owner by deducting 15% from his progress payment.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed my notarial seal this _____ day of OCT 12 2022, 2022 in _____, Philippines.

**PROVINCIAL GOVERNMENT
OF BOHOL**
APPROVED
BY AUTHORITY OF THE GOVERNOR:

ASTERIA C. CABERTE
PROVINCIAL ADMINISTRATOR
ERICO ARISTOTLE C. AUMENTADO
Governor

3N CONSTRUCTION AND SUPPLY
(Contractor)
BY:

MR. MANUELITO R. MOSQUEDA
Proprietor

WITNESSES:

NORANGEL M. CARREON, M.D.
End User

ACKNOWLEDGEMENT


REPUBLIC OF THE PHILIPPINES)
PROVINCE OF BOHOL) S.S.

_____)

Personally appeared before me, **Erico Aristotle C. Aumentado** representing the Provincial Government of Bohol with **Employee ID No. 2257** and **Mr. Manuelito R. Mosqueda** with Professional Regulation Commission Reg. no. 0042570, Registered date June 26, 1991 valid until May 21, 2024, known to me to be the same persons who executed the foregoing instrument consisting of Four (4) pages including this page upon which this acknowledgement is written, duly signed by the parties and their witnesses on each and every page thereof, and they acknowledged to me that the same is their free act and deed.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed my notarial seal this ___ day of **OCT 12 2022**, 2022 in _____ Philippines.

Doc. No. _____
Page No. _____
Book No. _____
Series of 2022



Juan
ATTY. ELIJAH L. SALES
Notary Public for Tagbilaran City and other
Municipalities until December 31, 2023
NCS No. 2022-48, TIN: 303-921-120-000
Roll No. 82456, 05/30/2022
PTR No. 1046355, 07/05/22, Tagbilaran City
IBP No. 218417, 05/30/22, Bohol
MCLE Compliance No. (NEW LAYWER)
BODARE MPC Bldg. JA Clarin St. Tagbilaran City