

**CONCRETING OF JCT. (JAGNA-SIERRA BULLONES)-MALBOG-CALABACITA ROAD, JAGNA, BOHOL**

**CONTRACT AGREEMENT**

No: 2021-898

THIS AGREEMENT, made this 20<sup>th</sup> day of December, 2021 between Provincial Engineer's Office of Provincial Government of Bohol (hereinafter called the "Entity") and A & D CONSTRUCTION AND SUPPLY of Poblacion, Jagna, Bohol (hereinafter called the "Contractor").

WHEREAS, the Entity is desirous that the Contractor execute **CONCRETING OF JCT. (JAGNA-SIERRA BULLONES)-MALBOG-CALABACITA ROAD, JAGNA, BOHOL** (hereinafter called "the Works") and the Entity has accepted the Bid for P 2,984,240.31 in *Two Million Nine Hundred Eighty Four Thousand Two Hundred Forty Pesos and Thirty One Centavos Only* by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

WHEREAS, Project shall be completed in **40 Calendar Days** in accordance with the provisions of the Bid Documents;

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, viz.:

- a. Philippine Bidding Documents (PBDs);
  - i. Drawings/Plans;
  - ii. Specifications;
  - iii. Bill of Quantities;

| Activity No. | Description   | Unit | Qty.     | Unit Price | Amount     |
|--------------|---|------|----------|------------|------------|
| A.1.1<br>(3) | CONSTRUCTION OF FIELD OFFICE FOR THE ENGINEER                       | LS   | 1.0      | 21,660.81  | 21,660.81  |
| B.4(1)       | CONSTRUCTION SURVEY AND STAKING                                     | KM.  | 0.12     | 40,125.00  | 4,815.00   |
| B.5          | PROJECT BILLBOARD/ SIGNBOARD (8' X 8')                              | EACH | 1.00     | 7,848.99   | 7,848.99   |
| B.7          | OCCUPATIONAL SAFETY AND HEALTH PROGRAM                              | L.S. | 1.0      | 6,527.00   | 6,527.00   |
| B.9          | MOBILIZATION/ DEMOBILIZATION  | L.S. | 1.0      | 25,345.63  | 25,345.63  |
| 100(1)       | CLEARING & GRUBBING   | HA.  | 0.06     | 213,777.08 | 12,826.62  |
| 102(2)       | SURPLUS COMMON EXCAVATION (ROADWAY & SIDE DITCH)                    | CU.M | 1,422.87 | 190.893    | 271,615.92 |
| 103(1)<br>a  | STRUCTURE EXCAVATION, COMMON SOIL (FOR SLOPE PROTECTION FOUNDATION) | CU.M | 28.26    | 305.27     | 8,626.93   |

|   |  |       |        |                       |              |
|---|--|-------|--------|-----------------------|--------------|
| 104(1)<br>A   | EMBANKMENT FROM ROADWAY EXCAVATION                                 | CU.M. | 68.32  | 304.42                | 20,797.97    |
| 105(1)<br>A   | SUBGRADE PREPARATION(COMMON MATERIAL)                              | SQ.M. | 772.0  | 21.16                 | 16,335.52    |
| 200(1)  | AGGREGATE SUBBASE COURSE, 0.20M THK.(INCLUDES SHOULDERING)         | CU.M. | 285.85 | 1,277.21              | 365,090.48   |
| 311(1)<br>C1  | PORTLAND CEMENT CONCRETE PAVEMENT(UNREINFORCED)-0.23M THK, 14 DAYS | SQ.M. | 732.00 | 1,727.24              | 1,264,339.68 |
| 505(2)<br>a   | GROUTED RIPRAP, CLASS A (SLOPE PROTECTION)                         | CU.M. | 132.64 | 4,000.80              | 530,666.11   |
| 506(1)  | STONE MASONRY (PARAPET)  | CU.M. | 10.50  | 4,829.01              | 50,704.61    |
| 605(1)<br>a1  | WARNING SIGNS, (600mm triangle)                                    | EACH  | 3.0    | 12,895.73             | 38,687.19    |
| 605(1)<br>b2  | WARNING SIGNS, (750mm triangle)                                    | EACH  | 2.0    | 13,150.97             | 26,301.94    |
| 605(6)<br>e2  | HAZARD MARKERS (CHEVRON SIGNS), 600 x 800mm                        | EACH  | 3.0    | 17,923.39             | 53,770.17    |
| 612(1)  | REFLECTORIZED THERMOPLASTIC PAVEMENT MARKINGS-WHITE                | SQ.M. | 28.69  | 993.65                | 28,507.82    |
| 612(2)  | REFLECTORIZED THERMOPLASTIC PAVEMENT MARKINGS - YELLOW             | SQ.M. | 3.92   | 1,014.07              | 3,975.15     |
| 624(1)<br>A   | SINGLE ARM POST(6M.), SOLAR LED STREET LIGHT, 50 WATTS             | SETS  | 3.00   | 71,788.08             | 215,364.24   |
| SPL   | PEO RROW MARKER  | EACH  | 4.00   | 2,608.13              | 10,432.52    |
| <b>TOTAL AS BID AS CALCULATED</b>   |  |       | >>>>>  | <b>P 2,984,240.31</b> |              |
| <b>TOTAL AS BID AS READ</b>   |  |       | >>>>>  | <b>P 2,984,323.64</b> |              |
| <b>Two Million Nine Hundred Ninety Eight Thousand Seven Hundred Fifty Two Pesos and Thirty Two Cents Only</b> |  |       |        |                       |              |
| <b>Contract Amount as Calculated shall prevail as it is more advantageous to the government</b>               |  |       |        |                       |              |

- iv. General and Special Conditions of Contract;
- v. Supplemental or Bid Bulletins, if any;
- b. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted; Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;
- c. Performance Security;

- d. Notice of Award of Contract and the Bidder's conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. **Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.**

3. In consideration for the sum of **Two Million Nine Hundred Eighty Four Thousand Two Hundred Forty Pesos and Thirty One Centavos Only** or such other sums as may be ascertained, **Ms. Afialita M. Daniel** agrees to **CONCRETING OF JCT. (JAGNA-SIERRA BULLONES)-MALBOG-CALABACITA ROAD, JAGNA, BOHOL**, in accordance with his/her/its Bid.

4. The **Provincial Engineer's Office** agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

5. In consideration of the payments to be made by the Owner to the Contractor, as earlier mentioned, the Contractor hereby covenants with the Owner to implement and complete the Project in conformity with the provisions of the Contract, the documents incorporated herein and the laws and regulations made integral parts hereof.

6. The Owner hereby covenants to pay advance payment to the Contractor of 15% of the total contract price upon approval of the Contract, issuance of Notice to Commence Work and the posting of irrevocable standby letter of credit of equivalent value. The Contractor hereby covenants to repay advance payment to the Owner by deducting 15% from his progress payment.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed my notarial seal this \_\_\_ day of **20 DEC 2021** 2021 in AGBILARAN CITY, Philippines.


**PROVINCIAL GOVERNMENT  
OF BOHOL**

BY:


  
**ATTY. ARTHUR C. YAP**  
Governor


**A & D CONSTRUCTION AND  
SUPPLY (Contractor)**

BY:

  
**MS. AFIALITA M. DANIEL**  
Proprietor

WITNESSES:

  
**ENGR. CAMILO L. GASATAN**  
End User

  
**FATIMA B. TAUWAC**  
Contractor

**ACKNOWLEDGMENT**

REPUBLIC OF THE PHILIPPINES)  
PROVINCE OF \_\_\_\_\_ ) S.S.  
(TAGBILARAN CITY) )

Personally appeared before me, **Atty. Arthur C. Yap** representing the Provincial Government of Bohol with **Employee ID No. 19141** and **Ms. Afialita M. Daniel** with \_\_\_\_\_,

\_\_\_\_\_ known to me to be the same persons who executed the foregoing instrument consisting of three (3) pages including this page upon which this acknowledgement is written, duly signed by the parties and their witnesses on each and every page thereof, and they acknowledged to me that the same is their free act and deed.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed my notarial seal this \_\_\_\_\_ day of 20 DEC 2021 2021 in (TAGBILARAN CITY) Philippines.

Doc. No. \_\_\_\_\_  
Page No. \_\_\_\_\_  
Book No. \_\_\_\_\_  
Series of 2021 \_\_\_\_\_

  
ATTY. KATHERINE C. SARTE  
Atty. at Law and Realty  
3-2 CPG Avenue, Tagbilaran City  
NOTARY PUBLIC until December 31, 2022  
PTR No. 0607074, November 5, 2020; CY 2021  
NCS No. 2021-25; TIN: 746-175-019-000  
IBP Membership No. 135346; December 17, 2020  
Roll No. 72593, June 17, 2019  
MULE Compliance (NEW LAWYER)  
For the City of Tagbilaran and Other Municipalities of Bohol