

PR No. 2022-0098

DATE: 11/23/22

PROV. UNIT  
INF 2022-0090

AMOUNT 2,300,481.09

APPENDIX "F"

# PURCHASE REQUEST

Province of Bohol

f- PR - 2022 - 1879

11/22/22


Department: Provincial Engineer's Office	PR No. _____	Date: _____
Section:	SAI No. _____	Date: _____
	ALOBS No. _____	Date: _____




Item No.	Quantity	Units	Item Description	Estimated Unit Cost	Estimated Cost
A.1.1(3)	1.00	L.S.	Construction of Field Office for the Engineers	P 22,251.84 P	22,251.84
B.5	1.00	each	Project Billboard/Signboard (8'x8')	P 8,211.21 P	8,211.21
103(1)b	50.00	cu.m.	Structure Excavation, Soft Rock (footing of slope protection and other related structure)	P 670.68 P	33,534.00
104(1)a1	200.00	cu.m.	Embankment	P 782.96 P	156,592.00
200(1)	30.00	cu.m.	Aggregate Subbase Coarse	P 1,318.11 P	39,543.30
404	1,605.00	kgs.	Reinforcing Steel, Grade 40	P 74.66 P	119,829.30
405	50.00	cu.m.	Structural Concrete, Class A	P 9,629.59 P	481,479.50
506(1)a	252.00	cu.m.	Stone Masonry (Riprap and Parapet)	P 4,816.97 P	1,213,876.44
509(b)	50.00	l.m.	Steel Sheet Piles (Slope Protection)	P 4,503.27 P	225,163.50

**TOTAL P 2,300,481.09**

Purpose: Emergency Construction of Slope Protection at Jct. (TER) Canayaon-Roxas-Tabuan-Datag Road, Pasong, Garcia Hernandez, Bohol

Mode of Procurement : Bidding  
 No. of days delivered : 129 Calendar Days  
 Place of Delivery : On Jobsite  
 To be awarded : By Lot

BY AUTHORITY OF THE GOVERNOR  
  
**EUSTACIO A. SOCORIN**  
 Provincial Treasurer

Requested by:	Cash Availability:	Approved by:
 <b>CAMILO L. GASATAN</b> Provincial Engineer	 <b>EUSTACIO A. SOCORIN</b> Provincial Treasurer	 <b>ERICO ARISTOTLE C. AUMENTADO</b> Governor

**PROVINCIAL BUDGET OFFICE**  
 PROVINCE OF BOHOL  
 CONTROL NO. 7049  
 3359  
 99010/9000-01-08-216/1070390  
 EXPENSE NO. 51005-2022/20  
 FUND SOURCE  
 PETER ROSS M. PATULLA  
 DATE 11/18/22  
 DATE 12/31/2022  
 DATE 11/21/2022  
 AMOUNT 2,300,481.09