

**IMPROVEMENT OF OFFICE SPACE AT CAMP DAGOHOY AT
J.A. CLARIN ST. TAGBILARAN CITY**

CONTRACT AGREEMENT

No: 2022-623

THIS AGREEMENT, made this day of DEC 06 2022 2022 between Provincial Engineer's Office of Provincial Government of Bohol (hereinafter called the "Entity") and 3N CONSTRUCTION & SUPPLY of Sta. Cruz, Calape, Bohol (hereinafter called the "Contractor").

WHEREAS, the Entity is desirous that the Contractor execute **IMPROVEMENT OF OFFICE SPACE AT CAMP DAGOHOY AT J.A. CLARIN ST. TAGBILARAN CITY** hereinafter called "the Works") and the Entity has accepted the quotation for P 259,861.63 in to **Two Hundred Fifty Nine Thousand Eight Hundred Sixty One Pesos and Sixty Three Centavos Only** by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

WHEREAS, Project shall be completed in **30 Calendar Days** in accordance with the provisions of the Bid Documents;

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, viz.:

- a. Philippine Bidding Documents (PBDs);
 - i. Drawings/Plans;
 - ii. Specifications;
 - iii. Bill of Quantities;

Activity No.	Description	Qty.	Unit	Unit Price	Amount
1018	Tileworks	94.19	Sq.m	1,627.00	153,247.13
1003 (2)	Carpentry Works for Built-in Table and Overhead Cabinet	1.0	Lot	86,099.00	86,099.00
1032 (1)a	Painting Works	105.75	Sq.m	194.00	20,515.50
TOTAL			>>>>	P 259,861.63	
Two Hundred Fifty Nine Thousand Eight Hundred Sixty One Pesos and Sixty Three Centavos Only					