

**CONCRETING OF SAN MIGUEL-TOMOC GETAFE ROAD, SAN MIGUEL,  
BOHOL**

**CONTRACT AGREEMENT**

No: **2022-625**

THIS AGREEMENT, made this        day of NOV 28 2022, 2022 between **Provincial Engineer's Office** of Provincial Government of Bohol (hereinafter called the "Entity") and **C. Jansen Construction & General Merchandise** of Poblacion, Danao, Bohol (hereinafter called the "Contractor").

WHEREAS, the Entity is desirous that the Contractor execute **CONCRETING OF SAN MIGUEL-TOMOC GETAFE ROAD, SAN MIGUEL, BOHOL** hereinafter called "the Works") and the Entity has accepted the Bid for **P 4,989,999.99 in Four Million Nine Hundred Eighty Nine Thousand Nine Hundred Ninety Nine Pesos and Ninety Nine Centavos Only** by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

WHEREAS, Project shall be completed in **60 Calendar Days** in accordance with the provisions of the Bid Documents;

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, viz.:

- a. Philippine Bidding Documents (PBDs);
  - i. Drawings/Plans;
  - ii. Specifications;
  - iii. Bill of Quantities;

Activity No.	Description	Unit	Qty.	Unit Price	Amount
A.1.1 (3)	CONSTRUCTION OF FIELD OFFICE FOR THE ENGINEER	L.S.	1.00	22,410.26	22,410.26
B.4(1)	CONSTRUCTION SURVEY AND STAKING	KM.	0.30	42,700.00	12,810.00
B.5	PROJECT BILLBOARD/SIGNBOARD (8' X 8')	EACH	1.00	7,912.28	7,912.28
B.7	OCCUPATIONAL SAFETY AND HEALTH PROGRAM	L.S.	1.00	6,710.00	6,710.00

B.9	MOBILIZATION/ DEMOBILIZATION	L.S.	1.00	46,800.00	46,800.00
100(1)	CLEARING & GRUBBING	SQ.M	1,200.0	21.35	25,620.00
101(4) A2	REMOVAL OF ACTUAL STRUCTURES/ OBSTRUCTION,(760MMØ RCPC)	I.M	8.00	585.00	4,680.00
102(2)	SURPLUS COMMON EXCAVATION (ROADWAY & SIDE DITCH)	CU.M	816.46	190.00	155,127.40
103(6) A	PIPE CULVERTS AND DRAIN EXCAVATION(COMMON SOIL)	CU.M	49.26	305.00	15,024.30
104(2) A	EMBANKMENT FROM ROADWAY EXCAVATION	CU.M	62.21	305.00	18,974.05
105(1) A	SUBGRADE PREPARATION (COMMON MATERIAL)	SQ.M	1,265.36	21.25	26,888.90
200(1)	AGGREGATE SUBBASE COURSE, 0.20M. THK.(INCLUDES SHOULDERING)	CU.M	711.0	1,134.00	806,274.00
311(1) C1	PORTLAND CEMENT CONCRETE PAVEMENT(UNREINFORC ED),-0.23M THK, 14 DAYS	SQ.M	1,830.30	1,818.49	3,327,836.70
500 (1) A3	PIPE CULVERTS 910MM DIA, CLASS II RCPC	IN.M	9.0	6,135.00	55,215.00
506(1)	STONE MASONRY(LINE CANAL, HEADWALLS, APRONS, WINGWALLS & PARAPET)	CU.M	17.04	5,000.00	85,200.00
624(1) A1	SINGLE ARM POST (6M.) SOLAR LED STREET LIGHT, 50 WATTS	SET	5.0	72,250.50	361,252.50
SPL	PEO RROW MARKER	EACH	4.00	2,816.15	11,264.60
<b>TOTAL AS BID AS CALCULATED</b>			>>>>	<b>P 4,989,999.99</b>	
<b>TOTAL AS BID AS READ</b>			>>>>	<b>P 4,990,000.00</b>	
<b><i>Four Million Nine Hundred Eighty Nine Thousand Nine Hundred Ninety Nine Pesos and Ninety Nine Centavos Only</i></b>					

- iv. General and Special Conditions of Contract;
- v. Supplemental or Bid Bulletins, if any;

**b. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted; Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;**

**c. Performance Security;**

**d. Notice of Award of Contract and the Bidder's conforme thereto; and**

**e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. **Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.****

3. In consideration for the sum of ***Four Million Nine Hundred Eighty Nine Thousand Nine Hundred Ninety Nine Pesos and Ninety Nine Centavos Only*** or such other sums as may be ascertained, **Ms. Cheryl Jansen C. Vitor** agrees to **CONCRETING OF SAN MIGUEL-TOMOC GETAFE ROAD, SAN MIGUEL, BOHOL**, in accordance with his/her/its Bid.
4. The **PROVINCIAL ENGINEER'S OFFICE** agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.
5. In consideration of the payments to be made by the Owner to the Contractor, as earlier mentioned, the Contractor hereby covenants with the Owner to implement and complete the Project in conformity with the provisions of the Contract, the documents incorporated herein and the laws and regulations made integral parts hereof.
6. The Owner hereby covenants to pay advance payment to the Contractor of 15% of the total contract price upon approval of the Contract, issuance of Notice to Commence Work and the posting of irrevocable standby letter of credit of equivalent value. The Contractor hereby covenants to repay advance payment to the Owner by deducting 15% from his progress payment.



IN WITNESS WHEREOF, I have hereunto set my hand and affixed my notarial seal this \_\_\_ day of NOV 28 2022 2022 in TAGBILARAN CITY, Philippines.

**PROVINCIAL GOVERNMENT OF BOHOL APPROVED**  
BY: **BY AUTHORITY OF THE GOVERNOR:**

*[Signature]*  
**ASTERIA C. CABERTE**  
**PROVINCIAL ADMINISTRATOR**  
**ERICO ARISTOTLE C. AUMENTADO**  
Governor

**C. JANSEN CONSTRUCTION & GENERAL MERCHANDISE**  
BY: (Contractor)

*[Signature]*  
**MS. CHERYL JANSEN C. VITOR**  
Proprietor

WITNESSES:

*[Signature]*  
**ENGR. CAMILO L. GASATAN**  
End User

*[Signature]*  
**JUNDEL C. ORAPA**  
Contractor

**ACKNOWLEDGMENT**

REPUBLIC OF THE PHILIPPINES)  
PROVINCE OF TAGBILARAN CITY ) S.S.

Personally appeared before me, **Erico Aristotle C. Aumentado** representing the Provincial Government of Bohol with **Employee ID No. 2257** and **Ms. Cheryl Jansen C. Vitor** with Professional Regulation Commission Registration Number 0098504, Registration Date December 17, 2003 valid until February 22, 2023 known to me to be the same persons who executed the foregoing instrument consisting of four (4) pages including this page upon which this acknowledgement is written, duly signed by the parties and their witnesses on each and every page thereof, and they acknowledged to me that the same is their free act and deed.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed my notarial seal this \_\_\_ day of NOV 28 2022, 2022 in TAGBILARAN CITY Philippines.

Doc. No. 197  
Page No. 40  
Book No. IX  
Series of 2022

*[Signature]*  
**ATTY. ED MICHAEL E. SUPREMO**  
NOTARY PUBLIC  
COMMISSION UNTIL DEC. 31, 2022 (B.M. NO. 3795)  
PTR NO. 0982381-I-II-22  
IBP NO. 097028  
ROLL OF ATTORNEY'S NO. 64084  
NCS NO. 2019-64: TIN NO. 284 756 695 000

