

**CONCRETING OF POBLACION (CATIGBIAN) - RIZAL-
CAUSWAGAN SUR (SAN ISIDRO) ROAD, CATIGBIAN, BOHOL**

CONTRACT AGREEMENT

No: **2022-644**

THIS AGREEMENT, made this ___ day of NOV 29 2022 2022 between **Provincial Engineer's Office** of Provincial Government of Bohol (hereinafter called the "Entity") and **RONNYL CONSTRUCTION** of 0281, Graham Ave., Booy District, Tagbilaran City (hereinafter called the "Contractor").

WHEREAS, the Entity is desirous that the Contractor execute **CONCRETING OF POBLACION (CATIGBIAN) - RIZAL-CAUSWAGAN SUR (SAN ISIDRO) ROAD, CATIGBIAN, BOHOL** hereinafter called "the Works") and the Entity has accepted the Bid for **P 4,990,684.14** in to **Four Million Nine Hundred Ninety Thousand Six Hundred Eighty Four Pesos and Fourteen Centavos Only** by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

WHEREAS, Project shall be completed in **60 Calendar Days** in accordance with the provisions of the Bid Documents;

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, viz.:

- a. Philippine Bidding Documents (PBDs);
 - i. Drawings/Plans;
 - ii. Specifications;
 - iii. Bill of Quantities;

Activity No.	Description	Unit	Qty.	Unit Price	Amount
A.1.1 (3)	CONSTRUCTION OF FIELD OFFICE FOR THE ENGINEER	L.S.	1.0	21,160.00	21,160.00
B.4(1)	CONSTRUCTION SURVEY AND STAKING	KM.	0.25	46,000.00	11,500.00
B.5	PROJECT BILLBOARD/SIGNBOARD (8' X 8')	Each	1.0	6,610.50	6,610.50
B.7(2)	OCCUPATIONAL SAFETY AND HEALTH PROGRAM	L.S	1.0	23,954.13	23,954.13

B.9	MOBILIZATION/ DEMOBILIZATION	L.S	1.0	32,550.00	32,550.00
100(1)	CLEARING & GRUBBING(WITH STRIPPING)	SQ.M.	1,101.0	19.61	21,590.61
102(2)	ROADWAY EXCAVATION (SURPLUS COMMON)	CU.M.	253.0	187.20	47,361.60
104(1) A	EMBANKMENT FROM ROADWAY EXCAVATION(COMMON SOIL)	CU.M.	135.3	414.07	56,023.67
105(1) A	SUBGRADE PREPARATION(COMMON MATERIAL)	SQ.M.	1,222.0	25.13	30,708.86
200(1)	AGGREGATE SUBBASE COURSE (T=0.20M.)	CU.M.	554.0	1,392.63	771,517.02
311(1) C1	PORTLAND CEMENT CONCRETE PAVEMENT(UNREINFORCE D)-0.23M THK, 14 DAYS	SQ.M	1,492.0	1,770.77	2,641,988.84
500(1) A3	PIPE CULVERTS 910 MM DIA., CLASS II RCPC	IN.M.	3.0	6,354.08	19,062.24
505(2) A	GROUTED RIPRAP, CLASS A(SLOPE PROTECTION)	CU.M.	102.0	3,900.71	397,872.42
506(1)	STONE MASONRY(PARAPETS, HEADWALLS, APRONS & WINGWALLS)	CU.M.	74.6	4,494.25	335,271.05
605(1) A1	WARNING SIGNS,(60CM TRIANGLE)	EACH	2.0	7,900.88	15,801.76
605(1) B2	WARNING SIGNS,(75CM TRIANGLE)	EACH	4.0	7,900.88	31,603.52
605(6) E2	HAZARD MARKERS(CHEVRON SIGNS), 600MM X 800MM	EACH	3.0	7,900.88	23,702.64
612(1)	REFLECTORIZED THERMOPLASTIC PAVEMENT MARKINGS (WHITE)	SQ.M	54.43	975.00	53,069.25
612(2)	REFLECTORIZED THERMOPLASTIC PAVEMENT MARKINGS (YELLOW)	SQ.M	3.41	1,040.00	3,546.40

624(1) A1	SINGLE ARM POST(8M), WITH STREET LIGHT, LED 50W	EACH	6.0	71,500.00	429,000.00
SPL	PEO RROW MARKER	EACH	4.0	4,198.48	16,793.92
	TOTAL BID AS CALCULATED		>>>>		₱ 4,990,688.43
	TOTAL BID AS READ		>>>>		₱ 4,990,684.14
<i>Four Million Nne Hundred Ninety Thousand Six Hundred Eighty Four Pesos and Fourteen Centavos Only</i>					
<i>Contract Amount As Read shall prevail as it is more advantageous to the government.</i>					

- iv. General and Special Conditions of Contract;
- v. Supplemental or Bid Bulletins, if any;

b. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted; Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

c. Performance Security;

d. Notice of Award of Contract and the Bidder's conforme thereto; and

e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. **Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.**

3. In consideration for the sum of ***Four Million Nne Hundred Ninety Thousand Six Hundred Eighty Four Pesos and Fourteen Centavos Only***, or such other sums as may be ascertained, **MR. PETRONILO S. SARIGUMBA** agrees to **CONCRETING OF POBLACION (CATIGBIAN)-RIZAL-CAUSWAGAN SUR (SAN ISIDRO) ROAD, CATIGBIAN, BOHOL**, in accordance with his/her/its Bid.
4. The ***Provincial Engineer's Office*** agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.
5. In consideration of the payments to be made by the Owner to the Contractor, as earlier mentioned, the Contractor hereby covenants with the Owner to implement and complete the Project in conformity with the provisions of the Contract, the documents incorporated herein and the laws and regulations made integral parts hereof.

6. The Owner hereby covenants to pay advance payment to the Contractor of 15% of the total contract price upon approval of the Contract, issuance of Notice to Commence Work and the posting of irrevocable standby letter of credit of equivalent value. The Contractor hereby covenants to repay advance payment to the Owner by deducting 15% from his progress payment.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed my notarial seal this 29 day of NOVEMBER, 2022 in Tagbilaran City, Bohol, Philippines.

PROVINCIAL GOVERNMENT OF BOHOL
BY: 


ACTERIA C. CASERTE
PROVINCIAL ADMINISTRATOR
ERICO ARISTOTLE C. AUMENTADO
Governor


RONNYL CONSTRUCTION
(Contractor)

BY: 

MR. PETRONILO S. SARIGUMBA
Proprietor

WITNESSES:


ENGR. CAMILO L. GASATAN
End User


MR. RUBELYN RETAMA
(Contractor)


ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
PROVINCE OF Bohol) S.S.
_____)

Personally appeared before me, **Erico Aristotle C. Aumentado** representing the Provincial Government of Bohol with **Employee ID No. 2257** and **MR. PETRONILO S. SARIGUMBA** with Professional Regulation Commission Reg. no. 0009957, Registered date July 7, 1969 valid until May 31, 2025, known to me to be the same persons who executed the foregoing instrument consisting of four (4) pages including this page upon which this acknowledgement is written, duly signed by the parties and their witnesses on each and every page thereof, and they acknowledged to me that the same is their free act and deed.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed my notarial seal this ___ day of NOV 29 2022, 2022 in Tagbilaran City, Bohol Philippines.

Doc. No. 408
Page No. 82
Book No. 1
Series of 2022


ATTY. JOSE E. VELOSO
NOTARY PUBLIC
UNTIL DECEMBER 31, 2023
ROLL NO. 80591/TIN-116-675-217
IEP NO. 190709 - 01/03/21
PTR NO. 0878749 - 12/23/11
NCS NO. 2022 - 5
NOTE: SAMPLE ENCLOSURE NO. 20-0000000-12/02/15