

**ROAD RAISE UP OF JCT. (CARMEN-SAGBAYAN VIA BACANE)
CANMANO-CALATRAVA-VILLAFUERTE ROAD, SAGBAYAN
AND CARMEN, BOHOL**

CONTRACT AGREEMENT

No: 2022-693

THIS AGREEMENT, made this 11 day of DEC 12 ~~2021~~ 2022 between of Provincial Government of Bohol (Provincial Engineer's Office) (hereinafter called the "Entity") and **CLAVITE CONSTRUCTION AND SUPPLY** Poblacion Norte, Carmen, Bohol (hereinafter called the "Contractor").

WHEREAS, the Entity is desirous that the Contractor execute **ROAD RAISE UP OF JCT. (CARMEN-SAGBAYAN VIA BACANE) CANMANO-CALATRAVA-VILLAFUERTE ROAD, SAGBAYAN AND CARMEN, BOHOL** hereinafter called "the Works") and the Entity has accepted the Bid for **P 3,293,273.90 in Three Million Two Hundred Ninety Three Thousand Two Hundred Seventy Three Pesos and Ninety Centavos Only** by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

WHEREAS, Project shall be completed in **45 Calendar Days** in accordance with the provisions of the Bid Documents;

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, *viz.*:

- a. Philippine Bidding Documents (PBDs);
 - i. Drawings/Plans;
 - ii. Specifications;
 - iii. Bill of Quantities;

Activity No.	Description	Unit	Qty.	Unit Price	Amount
B.5	PROJECT BILLBOARD/SIGNBOARD (8' X 8')	Each	2.0	6,997.85	13,995.70
B.7	OCCUPATIONAL SAFETY AND HEALTH PROGRAM	L.S.	1.0	36,197.20	36,197.20
B.9	MOBILIZATION /DEMOBILIZATION	L.S.	1.0	51,765.00	51,765.00

103(6) A	PIPE CULVERTS AND DRAIN EXCAVATION (COMMON SOIL)	CU.M	72.05	287.86	20,740.31
104	EMBANKMENT	CU.M	2,700.40	646.50	1,745,808.60
200(1)	AGGREGATE SUBBASE COURSE, 0.20M. THK. (INCLUDES SHOULDERING)	CU.M	1,204.0	995.50	1,198,582.00
500(1) A3	PIPE CULVERTS 910 MM DIA., CLASS II RCPC	IN.M.	40.0	5,655.00	226,200.00
TOTAL AS BID AS CALCULATED			>>>>	P 3,293,288.81	
TOTAL AS BID AS READ			>>>>	P 3,293,273.90	
<i>Three Million Two Hundred Ninety Three Thousand Two Hundred Seventy Three Pesos and Ninety Centavos Only</i>					
Contract Amount As Read shall prevail as it is more advantageous to the Government					

- iv. General and Special Conditions of Contract;
- v. Supplemental or Bid Bulletins, if any;

b. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted; Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

c. Performance Security;

d. Notice of Award of Contract and the Bidder's conforme thereto; and

e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. **Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.**

3. In consideration for the sum of ***Three Million Two Hundred Ninety Three Thousand Two Hundred Seventy Three Pesos and Ninety Centavos Only*** or such other sums as may be ascertained, **Ms. Herminia B. Clavite** agrees to **ROAD RAISE UP OF JCT. (CARMEN-SAGBAYAN VIA BACANE) CANMANO-CALATRAVA-VILLAFUERTE ROAD, SAGBAYAN AND CARMEN, BOHOL** in accordance with his/her/its Bid.

4. The *Provincial Government of Bohol (Provincial Engineer's Office)* agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.
5. In consideration of the payments to be made by the Owner to the Contractor, as earlier mentioned, the Contractor hereby covenants with the Owner to implement and complete the Project in conformity with the provisions of the Contract, the documents incorporated herein and the laws and regulations made integral parts hereof.
6. The Owner hereby covenants to pay advance payment to the Contractor of 15% of the total contract price upon approval of the Contract, issuance of Notice to Commence Work and the posting of irrevocable standby letter of credit of equivalent value. The Contractor hereby covenants to repay advance payment to the Owner by deducting 15% from his progress payment.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed my notarial seal this _____ day of _____, 2022 in _____, Philippines.

**PROVINCIAL GOVERNMENT
OF BOHOL**

BY: **APPROVED**
BY AUTHORITY OF THE GOVERNOR;

ASTERIA C. CABERTE
PROVINCIAL ADMINISTRATOR
ERICO ARISTOTLE C. AUMENTADO
Governor


**CLAVITE CONSTRUCTION &
SUPPLY (Contractor)**

BY:

MS. HERMINIA B. CLAVITE
Proprietor

WITNESSES:


ENGR. CAMILO L. GASATAN
End User



Contractor


ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
PROVINCE OF Bohol) S.S.
Municipality of Carmen)

Personally appeared before me, **Erico Aristotle C. Aumentado** representing the Provincial Government of Bohol with **Employee ID No. 2257** and **Ms. Herminia B. Clavite** with SSS ID - 061801115-1, known to me to be the same persons who executed the foregoing instrument consisting of four (4) pages including this page upon which this acknowledgement is written, duly signed by the parties and their witnesses on each and every page thereof, and they acknowledged to me that the same is their free act and deed.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed my notarial seal this 21st day of December, 2022 in Carmen, Bohol Philippines.

Doc. No. 2820
Page No. 59
Book No. 1
Series of 2022


ATTY. FLORENCIO GLENN D. SAGLIBA, ABE
Notary Public
NCS No. 2022-03, Until Dec. 31, 2023
PTR No. 3270589
Roll of Attorneys No. 82009
MCLE Compliance: Exempted