

# PURCHASE REQUEST




Province of Bohol

Department : <b>Provincial Engineer's Office</b>	PR No. _____	Date : <b>March 4, 2020</b>
Section :	SAI No. _____	Date : _____
	ALOBS NO. _____	Date : _____

Item No.	Quantity	Unit	Item Description	Estimated Unit Cost	Estimated Amount
A.1.1(3)	1.00	LS	Construction of Field Office for the Engineer	P 20,016.96	P 20,016.96
B.4(1)	0.70	Km.	Construction survey and staking	P 39,532.98	P 27,673.09
B.5	1.00	each	Project Billboard / Signboard (8' x 8')	P 7,000.76	P 7,000.76
B.7(2)	1.00	lot	Occupational Safety and Health Program	P 17,614.06	P 17,614.06
B.9	1.00	L.S.	Mobilization /Demobilization	P 126,562.94	P 126,562.94
100(1)	2,800.00	sq.m.	Clearing & Grubbing (with Stripping)	P 20.53	P 57,489.54
101(4)a1	7.00	cu.m.	Removal of Actual Structures/Obstruction, (610mmØ RCPC)	P 571.67	P 4,001.66
102(2)	671.00	cu.m.	Roadway Excavation (Surplus Common)	P 190.35	P 127,723.75
103(1)b	34.00	cu.m.	Structure Excavation (Soft Rock)	P 439.15	P 14,931.11
103(6)a	87.00	cu.m.	Pipe Culverts and Drain Excavation (common soil)	P 292.88	P 25,480.61
104(1)a	321.00	cu.m.	Embankment from Roadway Excavation (Common Soil)	P 292.06	P 93,750.81
105(1)a	4,270.00	sq.m.	Subgrade Preparation (Common Material)	P 20.27	P 86,569.39
200 (1)	866.00	cu.m.	Aggregate Subbase Course (t=0.20m.)	P 1,402.56	P 1,214,616.24
311(1)c1	4,270.00	sq.m.	Portland Cement Concrete Pavement (Unreinforced) - 0.23m thk, 14 days	P 1,710.07	P 7,301,994.10
500 (1) a3	9.00	ln.m.	Pipe Culverts 910 mm dia. , Class II RCPC	P 6,184.07	P 55,656.63
505(2)a	93.00	cu.m.	Grouted Riprap, Class A (Slope Protection)	P 3,832.22	P 356,396.20
506(1)	63.00	cu.m.	Stone Masonry (Lined Canal, headwalls, aprons, & wingwalls)	P 4,634.21	P 291,954.96
612(1)	175.25	sq.m.	Reflectorized Thermoplastic Pavement Markings (white)	P 952.37	P 166,902.90
<b>TOTAL COST</b>				<b>P</b>	<b>9,996,335.72</b>

Purpose/Remarks :	Furnishing of Labor, Materials and Equipment for the Concreting of Pob. (Catigbian) - Rizal - Causwagan Sur (San Isidro) Road		
Mode of Procurement :	Bidding		
No. of days delivered :	90 CD		
Place of Delivery :	Project Site		
To be awarded :	By lot		

**PROVINCIAL PROCUREMENT MANAGEMENT UNIT**  
 RECEIVED BY: \_\_\_\_\_ DATE: 3/4/20  
 JRP/PR# 0540  
 PB# 0189  
 AMOUNT: ₱ 9,996,335.72  
 OK AS TO APP: \_\_\_\_\_

Requested By:	Cash Availability :	Approved by:
Signature 	Signature 	Signature 
Printed Name <b>CAMILO L. GASATAN</b>	Printed Name <b>EUSTAQUIO A. SOCORIN</b>	Printed Name <b>ARTHUR C. YAP</b>
Designation Provincial Engineer	Designation Provincial Treasurer	Designation Governor

**CHARGED TO.**  
 20th MFCY-2020  
 DATE: 3/6/20  
**INTERNAL CONTROL DIVISION**

**PROVINCIAL BUDGET OFFICE**  
 PROVINCE OF BOHOL  
 CONTROL NO. 397 REC'D BY: \_\_\_\_\_ DATE: 3/6/20  
 MARK NO. \_\_\_\_\_ VALID UNTIL: \_\_\_\_\_  
 PENSE CODE \_\_\_\_\_ AMOUNT \_\_\_\_\_  
 SOURCE \_\_\_\_\_ CONTROLLER \_\_\_\_\_ DATE \_\_\_\_\_