

**CONVERSION FROM BAILEY BRIDGE TO REINFORCED
CONCRETE BOX CULVERT OF SAN ISIDRO BRIDGE, MAWI-
SAN ISIDRO-CANSUHAY ROAD, DUERO, BOHOL**

CONTRACT AGREEMENT

No: ~~2021-760~~ **15** 2021

THIS AGREEMENT, made this 15 day of Dec, 2021 between **PROVINCIAL ENGINEER'S OFFICE** of Provincial Government of Bohol (hereinafter called the "Entity") and **WIL TAN CONSTRUCTION** of Falcatan St., Tetuan, Zamboanga City (hereinafter called the "Contractor").

WHEREAS, the Entity is desirous that the Contractor execute **CONVERSION FROM BAILEY BRIDGE TO REINFORCED CONCRETE BOX CULVERT OF SAN ISIDRO BRIDGE, MAWI-SAN ISIDRO-CANSUHAY ROAD, DUERO, BOHOL** hereinafter called "the Works") and the Entity has accepted the Bid for **₱ 2,495,000.00** in to **Two Million Four Hundred Ninety Five Thousand Pesos Only** by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

WHEREAS, Project shall be completed in **90 Calendar Days** in accordance with the provisions of the Bid Documents;

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, viz.:

- a. Philippine Bidding Documents (PBDs);
 - i. Drawings/Plans;
 - ii. Specifications;
 - iii. Bill of Quantities;

Activity No.	Description	Unit	Qty.	Unit Price	Amount
A.1.1 (3)	CONSTRUCTION OF FIELD OFFICE FOR THE ENGINEER	LS	1.00	23,425.00	23,425.00
B.4(1)	CONSTRUCTION SURVEY AND STAKING	KM.	0.05	40,260.00	2,013.00
B.5	PROJECT BILLBOARD(8' X 8')	EACH	1.00	7,511.53	7,511.53
B.7	OCCUPATIONAL SAFETY AND HEALTH PROGRAM	L.S	1.00	12,050.00	12,050.00
B.9	MOBILIZATION/DEMOBILIZATION	L.S.	1.00	15,250.00	15,250.00
100(1)	CLEARING & GRUBBING	HA.	0.02	214,110.00	4,282.20