

CONSTRUCTION OF MOTOR POOL AT CONG. NATALIO P. CASTILLO SR. MEMORIAL HOSPITAL, LOON, BOHOL

10001-10

CONTRACT AGREEMENT
No: 2022-018

THIS AGREEMENT, made this 9th day of February, 2022 between Cong. Natalio P. Castillo Sr. Memorial Hospital of Provincial Government of Bohol (hereinafter called the "Entity") and A & D CONSTRUCTION AND SUPPLY of Poblacion, Jagna, Bohol (hereinafter called the "Contractor").

WHEREAS, the Entity is desirous that the Contractor execute **CONSTRUCTION OF MOTOR POOL AT CONG. NATALIO P. CASTILLO SR. MEMORIAL HOSPITAL, LOON, BOHOL** (hereinafter called "the Works") and the Entity has accepted the Bid for **P 1,420,857.52 in One Million Four Hundred Twenty Thousand Eight Hundred Fifty Seven Pesos Fifty Two Centavos Only** by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

WHEREAS, Project shall be completed in **90 Calendar Days** in accordance with the provisions of the Bid Documents;

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, viz.:

- a. Philippine Bidding Documents (PBDs);
 - i. Drawings/Plans;
 - ii. Specifications;
 - iii. Bill of Quantities;

Activity No.	Description	Unit	Qty.	Unit Price	Amount
SPL-1	BATTERBOARDS	BD.FT	250.00	47.50	11,875.00
803	STRUCTURE EXCAVATION	CU.M.	9.69	1,151.00	11,153.19
804	BACKFILLING	CU.M.	129.00	679.00	87,591.00
900	REINFORCED CONCRETE WORKS	CU.M.	23.19	7,979.00	185,033.01
902	REINFORCING STEEL WORKS	KG.	1,937.42	84.46	163,634.49
903	FORMS AND SCAFFOLDINGS	BD.FT	1,560.00	67.10	104,676.00
1046	MASONRY WORKS	SQ.M.	43.20	1,401.00	60,523.20
1027	CEMENT PLASTER FINISH	SQ.M.	87.00	694.72	60,440.64