

**SUPPLY OF LABOR, MATERIALS AND EQUIPMENT FOR THE
UPGRADING OF POWER SUPPLY SYSTEM AT CONG. SIMEON G.
TORIBIO MEMORIAL HOSPITAL, CARMEN, BOHOL**

CONTRACT AGREEMENT

No: 2022-035

THIS AGREEMENT, made this 10 day of Jan, 2022 between **CONG. SIMEON G. TORIBIO MEMORIAL HOSPITAL** of Provincial Government of Bohol (hereinafter called the "Entity") and **BOHOL I ELECTRIC COOPERATIVE INC. (BOHECO I)** of Cabulijan, Tubigon, Bohol (hereinafter called the "Contractor").

WHEREAS, the Entity is desirous that the Contractor execute **SUPPLY OF LABOR, MATERIALS AND EQUIPMENT FOR THE UPGRADING OF POWER SUPPLY SYSTEM AT CONG. SIMEON G. TORIBIO MEMORIAL HOSPITAL, CARMEN, BOHOL** (hereinafter called "the Works") and the Entity has accepted the quotation for **P 1,676,548.15 in One Million Six Hundred Seventy Six Thousand Five Hundred Forty Eight Pesos and Fifteen Centavos Only** by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

WHEREAS, Project shall be completed in **20 Calendar Days** in accordance with the provisions of the Bid Documents;

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, *viz.*:
 - a. Philippine Bidding Documents (PBDs);
 - i. Drawings/Plans;
 - ii. Specifications;
 - iii. Bill of Quantities;

Activity No.	Description	Unit	Qty.	Unit Price	Amount
PART A	Material, labor and other charges for the electrical power connection	lot	1.0	1,423,910.31	1,423,910.31
PART B	Inspection Fee	lot	1.0	5,600.00	5,600.00
PART C	KWHR Meter Calibration	lot	1.0	67.20	67.20
PART D	Energy Deposit	lot	1.0	246,970.64	246,970.64
	129 kw x 30 days x 8 hrs. 7.1224 (September 2020)				