



Standard Form Number: SF-GOOD-58  
Revised on: May 24, 2004  
Standard Form Title: Purchase Order

Project Reference No.19-0297  
P.R No. 2019-0544

**PURCHASE ORDER**

**PROVINCIAL ENGINEER'S OFFICE**

Agency / Requisitioning Office

Supplier	RUDHIL CONSTRUCTION AND ENTERPRISES, INC.	D.O. No. P.O. NO. 2020-100
Address	Purok New Society 1, Barangay Culo, Molave, Zamboanga del Sur	Date : February 18, 2020
E-mail Address		Mode of
Telephone No.		Procurement : Bidding
TIN	006 - 701 - 084 - 000	

Gentlemen/Mesdames:

Please furnish this Office the following articles subject to the terms and conditions contained herein:

Place of Delivery :	Provincial Bridges of 2nd District of Bohol	Delivery Term :	Please read at the
Address :	Province of Bohol		back hereof.
Date of Delivery :	within 150 days upon receipt of NTP	Payment Term	upon completion of delivery
Warranty Period:	year		

ITEM	UNIT	DESCRIPTION	QTY.	UNIT COST	AMOUNT
	gal	Aluminum Pint	24	1,168.00	28,032.00
	gal	Epoxy Primer Red Oxide	28	787.00	22,036.00
	gal	Reflectorized Paint(White)	22	2,090.00	45,980.00
	gal	Reflectorized Paint( Yellow)	21	2,090.00	43,890.00
	gal	Coal Tar	10	861.00	8,610.00
	gal	Lacquer Thinner	24	716.00	17,184.00
	pc.	Paint Brush # 1/2	10	93.00	930.00
	pc.	Paint Brush # 1	15	61.00	915.00
	pc.	Paint Brush # 3	3	122.00	366.00
	pc.	Paint Brush # 4	65	204.00	13,260.00
	pc.	Steel Brush	58	61.00	3,538.00
	pc.	Face Mask	102	204.00	20,808.00
	pair	Working Gloves	101	61.00	6,161.00
	roll	Masking Tape # 1/2	40	40.00	1,600.00
		x-x-x-x-x-x-x-x			
			<b>TOTAL LOT PRICE...</b>	<b>1,938,066.00</b>	

(Total Amount in Words) **ONE MILLION NINE HUNDRED THIRTY EIGHT THOUSAND SIXTY SIX PESOS ONLY**

In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one (1) percent for every day of delay shall be imposed.

Conforme:

**RUDHIL CONSTRUCTION AND ENTERPRISES, INC.**

Signature over printed name of Supplier

MAR 03 2020

Date

**BY AUTHORITY OF THE GOVERNOR**

**ATTY. KATHRYN F.D. PIOQUINTO**  
**PROVINCIAL ADMINISTRATOR**

**ATTY. ARTHUR C. YAP**

Governor  
Province of Bohol

Date Approved: **28 FEB 2020**

Funds Available: