BIDS AND AWARDS COMMITTEE

RESOLUTION NO. 20-0067
Series of 2020

mmmmwmwﬂmmusedﬂmadvaﬁsemaﬁand posting
& wi=mon o Bid in the Newspaper, PHILGEPS Website, Provincial Government Website and at
we=[3) conspicuous places in the premises of the Provindial Capitol Complex, Tagbilaran City of the

Se=sumder project
Name of Project - CONCRETING OF MBUME—S‘KAWNA ROAD (CMGP
PROGRAM], PHASE li
PMO/ABC - # 38,300,000.00
Project Reference No. : A 19-0361
PMO/End User - Provincial Engineer’s Office

WHEREAS, during the opening of bids on October 17, 2019, the following Contractor’'s RUDHIL
CONSTRUCTION & ENTERPRISES, INC, WERR CONSTRUCTION INTERNATIONAL, A.A. DE VERA
CONSTRUCTION, MUANA CONSTRUCTION AND DEVELOPMENT CORP., Y3 CONSTRUCTION, LABB
CONSTRUCTION drop its bid proposal for the said procurement;

WHEREAS, after the opening of bids, the following are the result of the bid proposals of the
bidders to wil:

: Budget for Bid Price (As Read .
Name of
Bidder the Contract (ABC) out) Variance from the ABC
RUDHIL CONSTRUCTION &
ENTERPRISES, INC. AND £ 38,300,000.00 £30,617,751.75 $7,682,248.25
GENERAL MERCHANDISE
WERR CONSTRUCTION
INTERNATIONAL £ 38,300,000.00 $ 38,149,463.43 £ 150,536.57
A.A.DE VERA
CONSTRUCTION $ 38,300,000.00 £ 34,200,000.00 £ 4,100,000.00
MUARNA CONSTRUCTION
AND DEVELOPMENT CORP. £ 38,300,000.00 £ 38,268,168.00 £31,832.00
Y.S. CONSTRUCTION o 3_8,300,000.00 # 38,294,805.69 £5,193.31
LABB CONSTRUCTION £ 38,300,000.00 £ 38,295,636.80 £ 4,363.20

WHEREAS, in the detailed evaluation of bids, RUDHIL CONSTRUCTION & ENTERPRISES, INC.
AND GENERAL MERCHANDISE was declared as the Lowest Calculated Bid a2s Read and was
recommended for Post Qualification and after conducting the Post Qualification Process, RUDHIL
CONCRETING & ENTERPRISES, INC. AND GENERAL MERCHANDISE and WERR CONSTRUCTION
INTERNATIONAL and A.A. DE VERA CONSTRUCTION Failed to Pass the Post Qualification Process;

WHEREAS, MUANA CONSTRUCTION AND DEVELOPMENT CORP. as the ath | owest Calculated
Bid as Read was recommended for Post Qualification;

WHEREAS, upon the conduct of post qualification by the technical Working Group, MUANA
CONSTRUCTION AND DEVELOPMENT CORP. met the required legal, technical and financal




