APPENDIX "F"

PURCHASE REQUEST
Province of Bohol

Department: Office of the Provincial Agriculturist
Division: Crops Division
Section: Facility Section

PR No. _____ Date May 21, 2020
SAI No. _____ Date: _____
OB R No. _____ Date: _____

Item No.	Quantity	Unit of Issue	Item Description	Estimated Unit Cost	Estimated Total Cost
			Perimeter Fence/Macaas Plant Nursery, Macaas, Tubigon 350 meter length fence		
1.	44	bag	Portland cement (approved brand)	₱ 285.60	₱ 12,566.40
2.	1	cu.m.	Sand (approved source)	1,440.00	1,440.00
3.	4	cu.m	Gravel (approved source)	1,440.00	5,760.00
4.	197	piece	12mm RSB corr.(grade 40)	237.60	46,807.20
5.	220	piece	9mm RSB corr.(grade 40)	150.00	33,000.00
6.	12	roll	Barbed Wire 26kg. (150 m/ roll)	1,686.00	20,232.00
7.	10	Kg.	#16 G.I. Tire wire	84.00	840.00
8.	1	LS	Formworks	5,000.00	5,000.00
9.	3	Drums	Water	100.00	300.00
			TOTAL MATERIALS		**₱ 125,945.60**
			MATERIALS COST		125,945.60
			LABOR COST		74,054.40
			TOTAL ESTIMATED PROJECT COST		**₱ 200,000.00**

Purpose: Furnishing of labor and materials to be used for the construction/ repair of perimeter fence of Macaas Nursery for farm security purposes

Time Delivery: 30 working days upon receipt of the NTP/PO AS AN ESSENTIAL COMPONENT OF THE
Place of Delivery: Macaas Nursery, Macaas, Tubigon, Bohol AGRI-FISHERY DEVELOPMENT PROGRAM
Mode: Public Bidding

BY AUTHORITY OF THE GOVERNOR

	Requested by:	Cash Availability:	Approved by:
Signature			ATTY. KATHRYN FE D. PIOQUINTO PROVINCIAL ADMINISTRATOR
Printed Name	LARRY M. PAMUGAS, Ph.D.	EUSTAQUIO A. SOCORIN	ATTY. ARTHUR C. YAP
Designation	OIC Office of the Provincial Agriculturist	Provincial Treasurer	Governor

2020-0392
JR/P.R # _____ RECEIVED BY: _____ DATE: 5/29/20
PROVINCIAL PROCUREMENT MANAGEMENT UNIT
PB # _____ NC # 2020-0281 DC # _____ SC # _____ RSC # _____
AMOUNT: ₱ 200,000.00 OKAS TO APP: _____

PROVINCIAL BUDGET OFFICE
PROVINCE OF BOHOL
CONTROL NO. 654 REC'D BY: _____ DATE: 4/29/20
1367 VALID UNTIL: 12/31/2020
891918/1070 4990 ₱200,000.00
2019-0182
20% C.O.
PETER RUSSELL P. DELA CRUZ
BMO

4552

HON. RENE L. RELAMPAGOS
Acting-Governor