



BIDS AND AWARDS COMMITTEE

BAC Resolution Declaring Lowest Complying and Responsive Bid and Recommending Approval

RESOLUTION NO. A1-349-20
 Series of 2020

WHEREAS, the **PROVINCIAL GOVERNMENT OF BOHOL** caused the advertisement and posting of Invitation to Bid in the Newspaper, PHILGEPS Website, Provincial Government Website and at three (3) conspicuous places in the premises of the Provincial Capitol Complex, Tagbilaran City of the hereunder project:

Name of Project : **PARTIAL REHABILITATION OF BUENAVISTA CIRCUMFERENTIAL ROAD DAMAGE BY EARTHQUAKE AT BUENAVISTA, BOHOL**
PMO/ABC : **₱ 3,259,737.05**
Project Reference No. : **A 20-0010**
PMO/End User : **Provincial Engineer's Office**

WHEREAS, during the opening of bids on **February 26, 2020**, the following Contractor's **INABANGA DRILLING CONSTRUCTION, STEEL FAB. & GENERAL MERCHANDISE, DBP CONSTRUCTION CORPORATION** and **CLAIRE CONSTRUCTION AND SUPPLY** drop its bid proposal for the said procurement;

WHEREAS, after the opening of bids, the following are the result of the bid proposals of the bidders to wit:

Name of Bidder	Approved Budget for the Contract (ABC)	Bid Price (As Read Out)	Variance from the ABC
INABANGA DRILLING CONSTRUCTION, STEEL FAB. & GENERAL MERCHANDISE	₱ 3,259,737.05	₱ 2,670,280.87	₱ 589,456.18
DBP CONSTRUCTION CORPORATION	₱ 3,259,737.05	₱ 3,161,527.00	₱ 98, 210.05
CLAIRE CONSTRUCTION AND SUPPLY	₱ 3,259,737.05	₱ 3,249,516.38	₱ 10, 220.67

WHEREAS, in the detailed evaluation of bids, **INABANGA DRILLING CONSTRUCTION, STEEL FAB. & GENERAL MERCHANDISE** was declared as the **Lowest Calculated Bid as Read** and was recommended for Post Qualification and after conducting the Post Qualification Process, **INABANGA DRILLING CONSTRUCTION, STEEL FAB. & GENERAL MERCHANDISE** Failed to Pass the Post Qualification Process;

WHEREAS, **DBP CONSTRUCTION CORPORATION** as the **2nd Lowest Calculated Bid as Read** was recommended for Post Qualification;

WHEREAS, upon the conduct of post qualification by the technical Working Group, **DBP CONSTRUCTION CORPORATION** met the required legal, technical and financial requirements for the said project;

WHEREAS, upon recommendation by the Technical Working Group and after verification,