Department	Provincial General Services Office	PR No. _____	Date: June 11, 2020
Section	Engineering Division	SA No. _____	Date:
		ALOBS NO.	Date:

Item No.	Quantity	Unit	Item Description	Estimated Unit Cost		Estimated Amount
1	1	lot	TILES AND CARPENTRY WORKS	P	19,129.60	19,129.60
2	1	lot	PLUMBING WORKS	P	7,686.00	7,686.00
3	1	lot	ELECTRICAL WORKS	P	99,682.09	99,682.09
4	2	unit	AIRCONDITIONING UNIT (Installation)	P	23,058.00	46,116.00
5	1	Assy	PANEL BOARD AND CIRCUIT BREAKERS	P	20,496.00	20,496.00
6	123.96	sq.m	PAINTING WORKS	P	256.20	31,758.55
					TOTAL ESTIMATED CONTRACT COST:	**P 224,868.24**

Purpose/Remarks : RENOVATION AND IMPROVEMENTS OF OLD DPWH BUILDING (PHASE 4)

at New Capitol Compound, Cogon District, Tagbilaran City

Mode of Procurement : **Bidding**

Duration Date **15 Calendar Days**

Place of Delivery : **Project Site**

	Requested by:	Cash Availability:	Approved by:
Signature			
Printed Name	**GLICERIO P. DOLORITOS, Ph.D**	**EUSTAQUIO A. SOCORIN**	**HON. ARTHUR C. YAP**
Designation	PGSO,Department Head	Provincial Treasurer	Governor

BY AUTHORITY OF THE GOVERNOR
ATTY. KATHYRIN FE D. PIOQUINTO
PROVINCIAL ADMINISTRATOR

2020-0488
J.R./P.R.# 2020-0368
PROVINCIAL PROCUREMENT MANAGEMENT UNIT
PR # ____ SA # ____ RSC # ____
AMOUNT: ₱224,868.24
OKAS TO APP.
RECEIVED BY: ____ DATE: 7/2/20

PROVINCIAL ... OFFICE
PROVINCIAL ... BUDGET
CONTROL NO. 847 REC'D BY ____ DATE: 6/17/20
EARMARK NO. 1732 VALID UNTIL 12/30/20
EXPENSE CODE 1011-10704990 AMOUNT 224,868.24
FUND SOURCE GT-2015-007 CONTENT ____ DATE 6/25/20
PETER ... CAPITAL ...