

**PURCHASE REQUEST**  
Province of Bohol

Department : PROVINCIAL GENERAL SERVICES OFFICE			PR No. _____	Date : July 03, 2020
Section : ENGINEERING			SAI No. _____	Date : _____
			ALOS NO. _____	Date : _____


Item No.	Quantity	Unit	Item Description	Estimated Unit Cost	Estimated Amount
I	6.05	cu.m	EARTHWORKS	1,464.00	8,854.27
II	3.00	unit	DIMOLITION	4,880.00	14,640.00
	3.23	cu.m	A. CONCRETE AND STEEL WORKS ( Footing, Column )	32,970.54	106,428.90
	3.83	cu.m	B. CONCRETE FLOORING	9,082.09	34,739.01
	1.00	lot	C. PAINTING WORKS	13,795.52	13,795.52
	1.38	cu.m	D. CONCRETE BASE WALL	12,837.23	17,715.38
III	1.00	lot	EQUIPMENT RENTAL	20,496.00	20,496.00
IV	1.00	lot	FORMWORKS AND SCAFFOLDING	13,795.52	39,995.35
<b>TOTAL ESTIMATED CONTRACT COST: P</b>					<b>256,664.42</b>

**Purpose/Remarks :** RENOVATION AND IMPROVEMENTS OF FLAGPOLE  
at New Bohol Capitol Building, Cogon District Tagbilaran City

Mode of Procurement : **Bidding**

Duration Date : **15 Working Days**

Place of Delivery : **Project Site**

Requested by:	Cash Availability	Approved by:
 <b>GLICERIO SOLORITOS, Ph.D.</b> Department Head	<b>BY AUTHORITY OF THE GOVERNOR</b> <b>ATTY. KATHRYN FE D. PIOQUINTO</b> PROVINCIAL ADMINISTRATOR <b>EUSTAQUIO A. SOCORIN</b> Provincial Treasurer <b>HON. ARTHUR C. YAP</b> Governor	

0000-0491  
 JR/P.R.# \_\_\_\_\_ RECEIVED BY: *[Signature]* DATE: 7/2/2020  
 PROVINCIAL PROCUREMENT AND MANAGEMENT UNIT  
 PB# \_\_\_\_\_ NC# 0371 DC# \_\_\_\_\_ SEC# \_\_\_\_\_ RSC# \_\_\_\_\_  
 AMOUNT: P 218,453.00 OK AS TO APP

PROVINCIAL BUDGET OFFICE  
 PROVINCE OF BOHOL  
 CONTROL NO. 1004 REC'D BY: *[Signature]* DATE: \_\_\_\_\_  
 REMARK NO. 1885 VALID UNTIL: \_\_\_\_\_  
 EXPENSE CODE 1011-10704970 AMOUNT 256,664.42  
 FUND SOURCE 1016-019 CONTROLLED BY: *[Signature]* DATE: \_\_\_\_\_  
 PETER ROSEN, RETIRED ALCPA  
 BMO

**SIGN**