

7/14/20

**PURCHASE REQUEST**

Province of Bohol

Department :	BOHOL ENVIRONMENT AND MANAGEMENT OFFICE	PR No. :	Date : June 30, 2020
Section :		SAI No. :	Date :
		ALOBS NO. :	Date :

Item No.	Quantity	Unit	Item Description	Estimated Unit Cost	Estimated Amount
I	40.10	cu.m	EARTHWORKS: (Excavate and Anapog onfill)	763.60	30,817.12
II	2.24	cu.m	CONCRETE AND STEEL WORKS ( Footing, Column )	18,338.53	41,114.98
	12.85	cu.m	a) CONCRETE AND STEEL WORKS OF RACEWAY TANK 4 UNIT ( 5.30 X 1.6M)( FOOTING , FLOORING AND WALL)	19,073.82	245,174.86
	6.84	cu.m	b.) CONCRETE FLOORING OF BUILDING	9,069.61	62,008.94
	1.17	cu.m	c.) TWO FACES PLASTERING WORKS (4 unit Racewaytank)	10,204.21	11,938.92
III	29.50	sq.m	MASONRY WORKS	1,609.05	47,467.03
IV	222.26	ln.m	TRUSSES (2 UNIT) METAL G.I FRAMING	833.07	185,157.45
V	78.26	sq.m	TRANSPARENT ROOFING	581.96	45,543.82
VI	1.00	lot	PLUMBING WORKS	30,416.06	30,416.06
VII	1.00	lot	FORMWORKS AND SCAFFOLDING	64,647.80	64,647.80

**TOTAL ESTIMATED CONTRACT COST: P 764,086.98**

**Purpose/Remarks :** EXPANSION OF GIANT CLAIM HATCHERY  
at BFAR, Sinandigan, Ubay, Bohol

Mode of Procurement : **Bidding**

Duration Date : **45 Working Days**

Place of Delivery : **Project Site**

Requested by:	<b>BY AUTHORITY OF THE GOVERNOR</b>
Signature	<b>ATTY. KATHRYN FE D. PIOQUINTO</b>
Printed Name	<b>PROVINCIAL ADMINISTRATOR</b>
Designation	<b>EUSTAQUIO A. SOCORIN</b> / <b>HON. ARTHUR C YAP</b> PROVINCIAL TREASURER / Governor

2020-0563  
2020-0196  
2020-0477-200  
2020-086-98  
DATE: 7/14/20  
FAILURE TO APP. RSC#

**PROVINCIAL BUDGET OFFICE**  
PROVINCE OF BOHOL

CONTROL NO. 940 REC'D BY: DATE: 7/10/20

MARK NO. 2052/2053 VALID UNTIL: 11/30/20

EXPENSE CODE 1499/1490G AMOUNT P 764,086.98

FUND SOURCE 2018-231 CONTROL NO. DATE: 7/14/20

**PETER ROSS M. RUTALICPA**  
BMO

Breakdown of charges:

EA# 2052 - 1499 - (07-151-00-6000-10) - 10704990 - P585,940

EA# 2053 / 1490G - (07-151-00-6000-06) - 10704990 - P178,656.98