

1003 (1)	194.21	Sq.m	4.5MM Metal Frame Fiber Cement Board	849.92	165,062.96
1051( 5)	4.0	Pc.	Metal Railing (Grabrail) for PWD Comfort Room	7,284.20	29,136.80
		<b>PART I.</b>	<b>ROOFING WORKS</b>		
1014	209.0	In.m	Pre-painted Metal Sheets	874.19	182,705.71
		<b>PART J.</b>	<b>DOORS AND WINDOWS</b>		
1009 (1)	23.66	Sq.m	Glass Jalouise Window including Jambs	2,720.71	64,372.00
1010	7.56	Sq.m	Wooden Doors w/ door jamb	5,108.89	38,623.21
1043	3.78	Sq.m	PVC Doors and Frame for C.R.	3,226.67	12,196.81
		<b>PART K.</b>	<b>ELECTRICAL WORKS</b>		
1100	219.0	In.m	Conduit, Boxes and Fittings	70.24	15,382.56
1101	440.0	Mts.	Wires and Wiring Devices	66.22	29,136.80
1102	1.0	set	Panel Board	5,420.80	5,420.80
1103	28.0	set	Lightning Fixtures and Wall Fan	924.44	25,884.32
		<b>PART L.</b>	<b>PLUMBING WORKS</b>		
1002	6.0	unit	Plumbing (Sanitary Lines, Waterlines & Fixtures)	7,272.91	43,637.46
1002 (26)	11.30	Cu.m	SeptiC Tank	5,534.73	62,542.45
		<b>PART M.</b>	<b>PAINTING WORKS</b>		
1032 (1)a	621.46	Sq.m	Masonry Painting (including fiber cement board)	144.36	89,713.97
1032 (1)b	78.80	Sq.m	Wooden Painting, Steel Fascia and Railing	143.60	11,315.68
		<b>PART N.</b>	<b>CARPENTRY</b>		
1003	2.0	Unit	Blackboards	4,878.72	9,757.44
			<b>Total as Calculated</b>	>>>>>	<b>₱2,806,539.78</b>
			<b>Total As Read</b>	>>>>>	<b>₱2,806,543.40</b>

*Two Million Eight Hundred Six Thousand Five Hundred Thirty Nine Pesos and  
Seventy Eight Centavos Only*

*Contract Amount as Calculated shall prevail as it is more advantageous to the  
Government.*