




ITEM DESCRIPTION	QTY.	UNIT	UNIT COST	TOTAL COST
<b>2. ELECTRICAL WORKS</b>				
Breaker, Schneider, 40A, 3ph	1	pc.	1,896.00	1,896.00
Stranded copper wire, THHN, 8.0mm2	130	mtrs	115.00	14,950.00
Stranded copper wire, THHN, 2.0mm2 (for grounding)	65	mtrs	25.00	1,625.00
Electrical PVC conduit, orange, 1" dia	22	lghts	170.00	3,740.00
Electrical PVC elbow, orange, 1" dia	5	pcs.	45.00	225.00
Square box	6	pcs.	115.00	690.00
Junction box, 4"x4"x2", PVC	6	pcs.	95.00	570.00
Flexible hose, 1"	1	roll	1,950.00	1,950.00
Consumables (Electrical Tapes, Solvent, cable tie, etc.)	1	lot	1,350.00	1,350.00
Add: Labor Cost			10,820.00	10,820.00
Tax			2,364.00	2,364.00
---X---				
<b>TOTAL COST OF 5.0 TR A/C (Equipment + Installation + Electrical Works + Tax) ---</b>				<b>205,000.00</b>

Time of Delivery: 10 days upon receipt of P.O.

Place of Delivery: Office of the Vice Governor

<b>Purpose:</b>	For Additional Airconditioning Unit at the Office of the Vice Governor.		
	Requested by:	Cash Availability	Approved:
Signature:			
Printed Name:	<b>MATTHEW S. NEMENZO</b>	<b>EUSTAQUIO A. SOCORIN</b>	<b>RENE L. RELAMPAGOS</b>
Designation:	Board Secretary V	Provincial Treasurer	Vice Governor
Date	8-11-2020		

2020-0603  
 J.R.P.P. # 0603  
 PER VINCULO  
 AMOUNT: P. 205,000.00  
 RECEIVED BY:   
 DATE: 8/11/20  
 X/12/20  
 B.M.

2016-019- C.O.

PROVINCIAL BUDGET OFFICE  
 PROVINCE OF BOHOL  
 CONTROL NO. 1107  
 REC'D BY:  DATE: 8/11/20  
 MARK NO. 12417 VALID UNTIL: 12-31-24  
 EXPENSE CODE 10705990 AMOUNT 205,000  
 2016-019- C.O.  
 PETER ROSS M. RETUAL, CPA  
 B.M.O.