

GENERAL REQUIREMENTS		Technical/ Professional Services and Permits			
1.00	lot	Temporary Power and Water Connection		5,000.00	P
1.00	lot	Project Billboard		9,969.52	P
1.00	unit	Occupational Safety and Health Program		14,101.97	P
1.00	unit			18.03	P
1.00	unit			237.00	P
<b>SITE CLEARING WORKS</b>					
250.00	sq.m.	Clearing and Grubbing		1,036.94	P
256.50	ln.m.	Removal of Structures and Obstructions		1,151.36	P
<b>REAR, RIGHT AND LEFT SIDE FENCE</b>					
80.44	cu.m.	Structure Excavation		7,331.31	P
41.50	cu.m.	Backfilling and Compaction		67.55	P
		Reinforced Concrete (Fc' = 20.70 Mpa)		7,474.29	P
		Reinforced Concrete Column Footing		70.87	P
18.62	cu.m.	Reinforcing Steel for Concrete Column Footing		7,352.65	P
1,534.79	kg.	Reinforced Concrete Column		70.90	P
22.73	cu.m.	Reinforcing Steel for Concrete Column		7,229.01	P
5,413.03	kg.	Reinforced Concrete Tie Beam		70.53	P
15.39	cu.m.	Reinforcing Steel for Concrete Tie Beam		7,426.83	P
2,905.63	kg.	Reinforced Concrete Base Wall		73.52	P
25.65	cu.m.	Reinforcing Steel for Concrete Base Wall		46.45	P
1,688.98	kg.	Reinforced Concrete Coping		60.10	P
3.85	cu.m.	Reinforcing Steel for Concrete Coping		54.90	P
766.51	kg.	Forms and Scaffoldings		1,153.42	P
		Batterboards		342.19	P
296.67	bd.ft.	Forms, Scaffoldings and Braces for Columns		1,073.34	P
2,733.33	bd.ft.	Forms and Braces for Concrete Base Wall		1,169.26	P
4,300.00	bd.ft.	Masonry Works		3,132.55	P
474.53	sq.m.	Cement Plaster Finish		73.61	P
1,572.20	sq.m.			7,483.04	P
<b>FRONT FENCE ALONG THE NATIONAL HIGHWAY</b>					
25.19	cu.m.	Structure Excavation		71.98	P
14.00	cu.m.	Backfilling and Compaction		7,514.94	P
0.00	0.00	Reinforced Concrete (Fc' = 20.70 Mpa)		71.18	P
		Reinforced Concrete Column Footing		7,291.24	P
		Reinforced Concrete Column		73.19	P
14.00	cu.m.	Reinforcing Steel for Concrete Column Footing		48.17	P
492.65	kg.	Reinforced Concrete Column		61.52	P
5.23	cu.m.	Reinforcing Steel for Concrete Column		1,192.40	P
1,177.76	kg.	Reinforced Concrete Tie Beam		346.07	P
4.58	cu.m.	Reinforcing Steel for Concrete Tie Beam			
931.58	kg.	Reinforced Concrete Coping			
1.14	cu.m.	Reinforcing Steel for Concrete Coping			
232.13	kg.	Forms and Scaffoldings			
		Batterboards			
91.67	bd.ft.	Forms, Scaffoldings and Braces for Columns			
814.00	bd.ft.	Masonry Works			
45.78	sq.m.	Cement Plaster Finish			
127.62	sq.m.				
<b>FABRICATION AND INSTALLATION OF FENCE STEEL RAILINGS AND STEEL GATES</b>					
		Metal Structures		1,498.41	P
		Fence Railings		3,402.53	P
		Main Entrance and Exit Sliding Gate and Swing Man Gate		7,270.07	P
		Access Gate for the Cadaver Holding Area		1,002.67	P
		Access Gate for the Cadaver Holding Room		9,820.49	P
<b>CONSTRUCTION OF BOX CULVERT AND ACCESS ROAD FOR THE CADAVER HOLDING ROOM</b>					
		Structure Excavation		7,396.32	P
1.85	cu.m.	Plain/ Lean Concrete (Fc' = 17.50 Mpa)		70.94	P
0.20	cu.m.	Reinforced Concrete (Fc' = 20.70 Mpa)		8,253.33	P
		Reinforced Concrete Box Culvert		1,121.20	P
2.79	cu.m.	Reinforcing Steel for Concrete Box Culvert			
378.96	kg.	Concrete Access Road			
3.38	cu.m.	Backfilling and Compaction			
30.00	cu.m.				

**PROVINCIAL ENGINEERING OFFICE**  
**PROVINCE OF BOHOL**  
**CONTRACT NO. 112 RECUSY DATE: 8/14/20**  
**EXPIRES UNTIL: 12/31/20**  
**MARK NO. 2790 / 497-1070-0000 / 4,499,993.76**  
**EXPENSE CODE: 590123**  
**NON-SOURCE: 590123**  
**BY: PETERAS B. SUTALPA**  
**BMO**

**TOTAL ESTIMATED CONTRACT COST: P 4,499,993.26**

Purpose/Remarks: **Furnishing of Labor, Materials and Equipment for the RECONSTRUCTION OF PERIMETER FENCE OF CONG. SIMEON G. TORIBIO MEMORIAL HOSPITAL at Carmen, Bohol**

Mode of Procurement: **Bidding**

No. of days delivered: **90 Calendar Days**

Place of Delivery: **Project Site**

To be awarded: **By lot**

Requested By: **JOSEPHINE P. JABONILLO, MD**  
Chief of Hospital

Cash Availability: **EUSTAQUIO A. SOCORIN**  
Provincial Treasurer

BY AUTHORITY OF THE GOVERNOR  
**ATTY. KATAYIN FE D. PIQUINTO**  
PROVINCIAL ADMINISTRATOR  
HON. ARTHUR C. YAP  
Governor

RECEIVED BY: **[Signature]** DATE: **8/28/20**

AMOUNT: **P 4,499,993.76**