

Section: \_\_\_\_\_ PR No \_\_\_\_\_ Date \_\_\_\_\_  
 SAI No \_\_\_\_\_ Date \_\_\_\_\_  
 ALOBS No \_\_\_\_\_ Date \_\_\_\_\_

Item No.	Quantity	Units	Item Description	Estimated Unit Cost	Estimated Cost
500(a)	96.00	pcs.	Reinforced Concrete Pipe Culvert (0.90ø)	P 5,400.00	P 518,400.00
500(b)	48.00	bags	Portland Cement	P 324.00	P 15,552.00
500(c)	6.00	cu.m.	Sand (Approved source)	P 1,860.00	P 11,160.00
500(d)	24.00	cu.m.	Aggregate Course (Anapog)	P 960.00	P 23,040.00
XXXXXXXXXXXXXXXXXXXXXXXXXXXX					
<p><b>Name of Road Sections:</b></p> <p>1 JCT.(LIR) San Miguel - Bayongan - Bullis - Mabuhay(Ubay) Road</p> <p>2 Poblacion (Sagbayan) - Sagbayan Sur - Kabasakan Road</p> <p>3 Candumayao(Catigbian) - Bogtongbood (Clarin) Road</p> <p>4 Lapacan Sur(Inabanga) - Magkaya - Panghagban (Buenavista)Road</p> <p>5 Jct.(LIR) Mahayag(San Miguel) - Katipunan(Alicia) Road</p> <p>6 Poblacion(Buenavista) - Bonotbonot - Tiguman - Overland Road</p> <p>7 Cambangay(San Miguel) - Soom(Trinidad) Road</p> <p>8 Caluasan(Dagohoy) - San Miguel - Estaca - Bagumbayan(Pilar) Road</p> <p>9 Pitogo - Aguing Road, Pres.Carlos P.Garcia</p> <p>10 San Miguel - Tomoc - Getafe Road, Getafe Side</p> <p>11 Road to Palayan ng Bayan, Dagohoy</p> <p>12 San Roque(Sagbayan) - Behind the Clouds(Batuan) Road</p>					
<b>TOTAL P</b>					<b>568,152.00</b>

2070-0682 RECEIVED BY: *[Signature]* DATE: 9/10/20  
 2070-0218  
**PROVINCIAL PROCUREMENT MANAGEMENT UNIT**  
 PB # \_\_\_\_\_ NC # \_\_\_\_\_ DC # \_\_\_\_\_ SC # \_\_\_\_\_ RSC # \_\_\_\_\_  
 AMOUNT: ₱ 568,152.00  
 OK AS TO APP: \_\_\_\_\_

**PROVINCIAL BUDGET OFFICE**  
 PROVINCE OF BOHOL  
 CONTROL NO. 1166 RECD BY: *[Signature]* DATE: 9/20/20  
 REMARK NO. 2561 VALID UNTIL 11/30/20  
 EXPENSE CODE 285040210000 AMOUNT ₱ 568,152.00  
 FUND SOURCE 2019-018 ENTERED BY: *[Signature]* DATE: 8/20/20  
**PETER ROSEN P. ALONSO**  
 BMO

Purpose: Purchase Materials for Installation of Reinforced Concete Pipe Culvert (RCPC) in Various Provincial roads under PMD II

Mode of Procurement : Bidding

No. of days delivered : 120 CalendarDays

Place of Delivery : For Pick-Up

To be awarded : By Lot

Requested by:	Cash Availability:	<b>BY AUTHORITY OF THE GOVERNOR</b>
Signature: <i>[Signature]</i>	<i>[Signature]</i>	<i>[Signature]</i>
Printed Name: <b>CAMILO L. GASATAN</b>	<b>EUSTAQUIO A. SOCORIN</b>	<b>ATTY. NATHYRN F. PIOQUINTO</b>
Designation: Provincial Engineer	Provincial Treasurer	<b>PROVINCIAL ADMINISTRATOR</b> ARTHUR C. YAP
		Governor

Deficiencies