

CONTRACT AGREEMENT

NO.: 2020-583

FOR

CONCRETING OF BOGTONG-LAPACAN (INABANGA) MAGKAYA-PANGHAGBAN (BUENAVISTA) ROAD, INABANGA, BOHOL

KNOW ALL MEN BY THESE PRESENTS:

This CONTRACT made by and between the Provincial Government of Bohol (Government, represented by the Governor, **ATTY. ARTHUR C. YAP** hereinafter called the "Owner"), as the PARTY OF THE FIRST PART and **INABANGA DRILLING CONSTRUCTION, STEEL FAB. & GENERAL MERCHANDISE**, represented by **ENGR. EDWIN B. GUCOR** (hereinafter called the "Contractor") as the PARTY OF THE SECOND PART,

WITNESSETH

WHEREAS, the Owner is desirous that **CONCRETING OF BOGTONG-LAPACAN (INABANGA) MAGKAYA-PANGHAGBAN (BUENAVISTA) ROAD, INABANGA, BOHOL** belonging to the Provincial Government of Bohol (hereinafter called the "Project")

WHEREAS, the Owner has accepted the bid of the Contractor for the execution of the above mentioned project in the amount of Nine Million Four Hundred Seventy-One Thousand Three Hundred Twelve Pesos and Eighty Cents Only, (**₱ 9,471,312.80**).

WHEREAS, Project shall be completed in **90 Calendar Days** in accordance with the provisions of the Bid Documents;

NOW, THEREFORE, the Parties hereto further agree on the following:

1. The following documents shall be deemed to form parts of this contract, viz:
 - a. Contract Agreement;
 - b. Bidding Documents;
 - c. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents/statements submitted;
 - d. Performance Security;
 - e. Credit line in accordance with the provisions of this IRR, if applicable;
 - f. Notice of Award of Contract;
 - g. Other contract documents that may be required by existing laws and/or the procuring entity concerned in the Bidding Documents, such as man power schedule, equipment utilization and health program;
 - h. Other pertinent documents as may be reasonably required by the Province.
2. Project Equipment specified/needed should be stationed at the project sites until completion of all work operations. The deliberate act of removing the equipment from designated project sites is not permissible.
3. The Provincial Engineer together with PEO Officials should convene with contractors or their authorize representatives for a regular Monthly Coordination Meeting scheduled every first (1st) Wednesday at 9:00 in the morning at the Provincial engineer's Office, New Capitol Site, Tagbilaran City and;

4. The pertinent provision of R.A. 9184 and its Implementing Rules and Regulations, Part A, particularly but not limited to the implementation of the project as well as all applicable laws and regulations are deemed incorporated to and forming integral parts of this Contract.
5. In consideration of the payments to be made by the Owner to the Contractor, as earlier mentioned, the Contractor hereby covenants with the Owner to implement and complete the Project in conformity with the provisions of the Contract, the documents incorporated herein and the laws and regulations made integral parts hereof.
6. The Owner hereby covenants to pay advance payment to the Contractor of 15% of the total contract price upon approval of the Contract, issuance of Notice to Commence Work and the posting of irrevocable standby letter of credit of equivalent value. The Contractor hereby covenants to repay advance payment to the Owner by deducting 15% from his progress payment.

CONCRETING OF BOGTONG-LAPACAN (INABANGA) MAGKAYA-PANGHAGBAN (BUENAVISTA) ROAD, INABANGA, BOHOL					
Item No.	QTY.	UNIT	Description of Supplies/Materials/Services	Unit Price	Amount
				(Pesos)	(Pesos)
A.1.1(3)	1.00	L.S	CONSTRUCTION OF FIELD OFFICE FOR THE ENGINEER	19,243.98	19,243.98
B.4(1)	0.65	KM.	CONSTRUCTION SURVEY AND STAKING	34,020.00	22,113.00
B.5	1.00	EACH	PROJECT BILLBOARD/SIGNBOARD(8'x8')	7,323.12	7,323.12
B.7(2)	1.00	L.S	OCCUPATIONAL SAFETY AND HEALTH PROGRAM	15,876.57	15,876.57
B.9	1.00	L.S	MOBILIZATION/DEMOBILIZATION	126,000.00	126,000.00
100(1)	2,584.00	SQ.M.	CLEARING & GRUBBING(WITH STRIPPING)	21.94	56,692.96
100(4)B	2.00	EA	INDIVIDUAL REMOVAL OF TREES(LARGE, ABOVE, 750MM MM UP TO 900MMØ)	20,349.00	40,698.00
101(4)A1	18.00	CU.M.	REMOVAL OF ACTUAL STRUCTURES/OBSTRUCTION ,(610MMØ RCPC)	626.50	11,277.00
102(2)	667.30	CU.M.	ROADWAY EXCAVATION(SURPLUS COMMON)	204.87	136,709.75
103(6)A	99.70	CU.M.	PIPE CULVERTS AND DRAIN EXCAVATION(COMMON SOIL)	259.08	25,830.28
104(1)A	205.30	CU.M.	EMBANKMENT FROM ROADWAY EXCAVATION(COMMON SOIL)	299.96	61,581.79
105(1)A	3,941.00	SQ.M.	SUBGRADE PREPARATION(COMMON MATERIAL)	18.78	74,011.98
200(1)	1,531.00	CU.M.	AGGREGATE SUBBASE COURSE(T=0.20M.)	1,054.17	1,613,934.27

311(1)C 1	3,941.00	SQ.M.	PORTLAND CEMENT CONCRETE PAVEMENT(UNREINFORCED) -0.23M THK, 14 DAYS	1,707.27	6,728,351.07
500(1)A 3	27.00	IN.M.	PIPE CULVERTS 910 MM DIA., CLASS II RCPC	5,946.50	160,555.50
506(1)	40.00	CU.M.	STONE MASONRY(LINED CANAL, HEADWALLS, APRONS & WINGWALLS)	4,584.01	183,360.40
605(1)A 1	2.00	EACH	WARNING SIGNS, 60CM TRIANGLE)	15,706.53	31,413.06
612(1)	161.50	SQ.M.	REFLECTORIZED THERMOPLASTIC PAVEMENT MARKINGS(WHITE)	968.05	156,340.08
			TOTAL	>>>>>	₱ 9,471,312.80
Nine Million Four Hundred Seventy-One Thousand Three Hundred Twelve Pesos and Eighty Cents Only					

7. Any controversy arising from this contract shall be resolved under the duly established alternative mode of settling disputes as provided by law. In case of resort to court action the parties agree that the venue thereof shall be in the proper court in the city of Tagbilaran to the exclusion of any other venues.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed my notarial seal this 14th day of September, 2020 in Tagbilaran City, Bohol, Philippines.


PROVINCIAL GOV'T OF BOHOL

BY:

ATTY. ARTHUR C. YAP
Governor

**INABANGA DRILLING
CONSTRUCTION, STEEL FAB. &
GENERAL MERCHANDISE**

BY:


ENGR. EDWIN B. GUCOR
Proprietor

BY THE AUTHORITY OF THE GOVERNOR


ATTY. KATHYRIN FE D. PIOQUINTO
Provincial Administrator

WITNESSES:


ENGR. CAMILO L. GASATAN
End User


ENGR. GENE C. FLORES
Engineer III, PEO


ACKNOWLEDGEMENT

REPUBLIC OF THE PHILIPPINES)
PROVINCE OF BOHOL) S.S.
_____)

Personally appeared before me, **Atty. Arthur C. Yap** representing the Provincial Government of Bohol with **Employee ID No. 19141** and **Engr. Edwin B. Gucor** with Community Tax Certificate No. _____, issued at _____, on _____, known to me to be the same persons who executed the foregoing instrument consisting of four (4) pages including this page upon which this acknowledgement is written, duly signed by the parties and their witnesses on each and every page thereof, and they acknowledged to me that the same is their free act and deed.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed my notarial seal this 14th day of September, 2020 in Tagbilaran City, Bohol, Philippines.

Doc. No. 422
Page No. 85
Book No. XXXIX
Series of 2020


ATTY. RICO E. CABANRUBIAS
NOTARY PUBLIC
UNTIL DECEMBER 31, 2020
PTR # 0738061:01-02-20
IBP # 15876:01-02-20
ROLL OF ATTORNEY NO. 41722
MRLE # VI-0006630