

10/20

1 PR - 1010 - 135

9/11/20

PURCHASE REQUEST

Province of Bohol

Department :	PR No. _____	Date : September 8, 2020
Section :	SAI No. _____	Date : _____
	ALOBS NO. _____	Date : _____




Item No.	Quantity	Unit	Item Description	Estimated Unit Cost	Estimated Amount
804(a)	Backfilling, Ground Leveling and Concreting of Pathway				
	10.00	cu.m.	Anapog	P 360.00	P 3,600.00
	185.00	cu.m.	Screened Anapog	P 400.00	P 74,000.00
	25.00	cu.m.	G1 Gravel	P 1,160.00	P 29,000.00
	2.00	cu.m.	Gravel #3/4"	P 1,200.00	P 2,400.00
	1.00	cu.m.	Sand	P 1,300.00	P 1,300.00


XXXXXXXXXX

TOTAL ESTIMATED CONTRACT COST: P 110,300.00

Purpose/Remarks : Furnishing of Labor, Materials and Equipment for the
IMPROVEMENT OF SITE OF THE CONTAINERIZED RT-PCR LABORATORY
 at J.A. Clarin Street, Dao District, Tagbilaran City

Mode of Procurement : **by Administration**
 No. of days delivered : **5 Calendar Days**
 Place of Delivery : **Project Site**
 To be awarded : **By lot**

Requested By:	Cash Availability :	BY AUTHORITY OF THE GOVERNOR
Signature		
Printed Name	REYMOSES CABAGNOT, MD, MPH	EUSTAQUIO A. SOCORIN
Designation	Provincial Health Officer II	Provincial Treasurer
		 ATTY. KAT M. FE D. AQUINTO PROVINCIAL ADMINISTRATOR HON. ARTHUR C. YAP Governor


2020-0750 RECEIVED BY:  DATE: 9/25/20

PROVINCIAL PROCUREMENT MANAGEMENT UNIT

2020-0573

AMOUNT \$110,300.00 OK AS TO APP

PROVINCIAL BUDGET OFFICE
 PROVINCE OF BOHOL

CONTROL NO. 1294 REC'D BY:  DATE: 9/10/20

FORM NO. 2781 VALID UNTIL 12/30/20

EXPENSE CODE 49953-50209990 110,300.00

FUND SOURCE 50001-2020 9/10/20

PETER ALSEM
BMO

8