

Item No.	Quantity	Unit of Issue	Item Description	Estimated Unit Cost	Estimated Total Cost
1.	10	Cu.m.	Excavation	P 1,089.80	P 10,898.00
2.	1	Cu.m.	Backfilling and Compaction	1,312.96	1,312.96
3.	2.91	Lot	Concrete and Steel Works (footing, column, wall cover)	16,355.42	47,594.27
4.	1	Lot	Carpentry Works	25,779.41	25,779.41
5.	1	Lot	Plumbing Works	13,646.92	13,646.92
			x-x-x-x-x		
			TOTAL		P 99,231.56

Purpose: For enhancement of Bilar Multi-species Freshwater Fish Hatchery

Time Delivery: 120 working days upon receipt of the NTP/Contract

Place of Delivery: Delivered on Site

Mode: Public Bidding

Signature Printed Name Designation	Requested by:	Cash Availability:	Approved by:
	 LARRY M. PAMUGAS, Ph.D. OIC Office of the Provincial Agriculturist	 EUSTAQUIO A. SOCORIN Provincial Treasurer	 ATTY. ARTHUR C. YAP Governor

PROVINCIAL BUDGET OFFICE
 PROVINCE OF BOHOL
 CONTROL NO. 1046 REC'D BY: _____ DATE: 11/24/20
 REFERENCE NO. 3497 VALID UNTIL 12/31/2020
 EXPENSE CODE 8999/12/10704990 \$ 99,231.56
 FUND SOURCE SP-02-2019-012 \$ 99,231.56
SP-02-2019-012 \$ 99,231.56
 PETER S. S...
 B O

2020-0917
 JR/P.R.# 1160
 RECEIVED BY:  DATE: 11/27/20
 PROVICIAL... MANAGEMENT UNIT
 PB # 200-0722
 AMOUNT: 99,231.56
 OKAS TO APP. RSC # _____


MARIA GEMMA G. ENCABO
 ADMIN. OFFICER

2)	COST
(3)	
	1,089.80
	1,312.96
	5,355.42
	5,779.41
	3,646.92