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FPRNo. _ Date : August 14, 2020
W/ Z;L?J_ T HIESGEMERT UNIT Aigsohoi ga'te: ]
a ; ate :
Item No. | Quantjy ;. Unit _7 |f9&]_g%‘%%ﬁ ipudh— —=esctutEstimated Unit Cost|  Estimated Amount
Part A, ;'General qulremen Yo _UFE ES TG APE B . i
Al i 1.00 I lot echmcalf Professmnal Seryices and Permits PR P 215,000.00 |P 215,000.00™ B
/é. i 1.00 lot Mabilization and Cemobilization: P 100,600.00 |P 100,000.00-, b
A3, 1.00 lot Temparary Power and Water Connection P 15,0680.00 |P 15,000.00 =
B.5 1.00 lot Project Billboard " e RE50,03 |P 10,550.03. "'
A1.1(8) 1.00 lot Provision of Field Office for and Bus i Tl & i%'— 60,000.00 |P 60,000.00_ " E
B72) | 100 lot Occupational Safetyfand Hemﬁﬁ m;ﬁ BUDBEL " f /W 36.712.73 |P 36,712,730 =
Part B. |Civil Works i YRCE OF BED H iy / f@ i
800(2) 150,00 cum, | Clearing and Grubbig CONTRGL A %EEC DR o 5 |P 3,674,361 T
803 135.00 cu.m. Structure Excavatio t: /:L e 4 {I;' m\g_‘_‘, 857. 88 P 115,814.36 |
304(z2) 50.00 CULTLL Zackfilling and Com nﬁ @%Haﬁg hn L" ‘-!T/ i qET Bt q ?{} P 15,584.88 ;__
804(b) 5.40 cum, | Gravel Bedding: & b . 4\ 17.71 |P 24,606.45.]
201 5.10 cu.m. Plain/ Lean Concret JEWEWQ BDE. Lo O 1 : a|p 35,852.39
500 0.00 0.0% Reinforced CancretegFc’ = Y’J‘G i ? B iSPCTES Sy QI JQ?
= ; ;ﬁé’ﬁ’ﬁg e COA g“: g
900 (&) 9,00 cu.m, Reinforced Concretel f;’)‘fi%ﬁ | 8 |P 77,245.93-0
902 (a) 848.38 ka. Reinforcing Steel foriBottom S o g Fou kARG om P i ?32 P 69,505.83
200 (b} 28.00 -:u.gm. Reinforced Concrete déhear m&?& i, R if-« .r.’.}:f ES s £o |p 236.994.64 :__
902 (b} 3,063.60 kg. Reinforcing Steel for Loncrate Shear Wa - - BVC P 73,&6 P 224,733.12
900 (¢ 220 | cum. | Reinforced Concrete Skspindes Stapitidramprss e #3865 P 18,450.54;“‘
902 ic) 207.79 | ka. Reinforcing Steel for Concrete Su ended Slab (Mld Slab) P 85.24 [P i7,711.10.0
300 {d) 1.30 | U, Reinforced Concrete Floor Slab P 8,446.79 P 16,048.91“\‘
a02 (d} 15451 ka. Reinforcing Steel for Floor Slab P 76.89 |P 11,880.66.\“
900 (&) 1.80 cu.m, Reinfarced Concrete Roof Beam and Wail Footing Tie Beam p 8,793.68 |P 14,069.88 :‘_
902 (&) 245.28 Kg. Reinforcing Steel for Roof Beam and Wall Foating Tie Beam p 77.24 |P 19,117.31 |
900 (f) 1.20 CLLI, Reinforced Cencrete Column Footing P 8,434.87 (P 10,121.34\“‘
502 () 16517 kg- Reinforcing Steel for Column Footing P 77.92 (P 12,870.14 [~
200 (g) 0.50 cu.n, Reinforced Concrete Column P 8,935.94 (P 8,042.35
902 (g) 259.20 2eB Reinforcing Steel for Concrete Column P 78.05 (P 20,231.06 ‘t
900 (h) 0.30 Cu.m. Reinforced Conerete Pad for Blower P 9,028.77 P 2,708.63
902 (h) 40.66 kg. Reinforcing Steel for Blower Concrete Pad P 70.07 P 2,849.10 >
500 ) 4.60 cum. | Reinforced Concrete Pathway P 8,500.92 P 39,104.23 |>
S02 (i) 330.34 kg. Reinforcing Steel for Concrete Pathway P 78,22 [P 25,839.31 ™
903 52.00 SeLm. Forms and Scaffoldings p 7,986.26 P 415,285.42 -
SPLL 56.70 SO Roof Framings, Roofings, Fascia Board, Gutter and Ceiling P 2,423.38 P 137,405, 90\:"
1046 52.00 53.m. Masonry Works P i,329.54 |P 69,136.33\'
1027 50.00 Sg.m. Cement Plaster Finish p 414,80 |P 37,340.84
Part B.1 1.0G lot Finishing Works P 127,176.04 P 12?,1?6.04-.:_ .
Fart C 56.00 in.rm. Waterproofing Works P 2,357.40 |P 132,014.66 i |
Part D. 1.00 lot Equipment Supply with Instatlation ] 1,292,985.20 (P 1,292,985.20 | !
Aeration Tank, Equalization Tank, Anpxic Tank, Settling Tank, T |
Chlerination Tank, Aerobic Sludge Digester |
Part E 1.00 lot Tertiary System P 345,520.00 |P 345,520,004 |
Sand Filter Tank, Activated Filter Tank, Horizontal Centrifugal Tank |
and accessories
SPL-4 Z.00 st Liguid Leve! Controls P 24,680.00 P 49,360.00 |~
i SPLS 1.00 set Rotary Flow Meter P 37,020.00 (P 37,020.00 <
{ PartF 1.00 ot Mechanical Works P 489,651,20 P 489,651.20,\
Fart G 1.00 lot Plumbing Works P 88,675.24 P 88,6?5.24“
Part H 1.00 ot Electrical Works P 159,630.24 (P 159,530-24,‘_‘ -
Part 1 1.00 ot Instrumentaion and Control P 277.650.00 |P 2??,650-00_\
Motar Controller Control Panel ]
Part J 1.00 fat Start Up and Commissioning P 148,000.00 (P 148,000.00
Part K 1.00 ot Operation and Maintenance p 390,000.00 (P 390,00'0.05:
KX ARRRARALR &
TOTAL ESTIMATED CONTRACT COST: | P / 5,661,570,9-‘}\
s
Purpose/Remarks : Furnishing of Labor, Materials and Equipment for the
CONSTRUCTION OF SEWAGE TREATMENT FACILITY WITH BIOLOGICAL AND NUTRIENT REMOVAL
at CATIGBIAN DISTRICT HOSPITAL, CATIGBIAN, BOHOL
Made of Procurement : Bidding
Mo. of days delivered . 60 Calendar Days
Place of Delivery : Project Site |
To be awarded : By lot
Reguested By: Cash Availability :
iSignature |
%p | PROVINGIAL ADMRISTRATOR
Printed Name ESTERLITA A. TUBAL, M.D. EUSTAQ A. SOCORIN HON. ARTHUR C, YAP
Designation Chief of Hospital Provi nﬁial Treasurer 7'{ ! Governor
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