





Department: Provincial General Services Office		PR No. _____		Date: December 14, 2020	
Section: Engineering Division		SAI No. _____		Date: _____	
		ALOBS NO. _____		Date: _____	
Item No.	Quantity	Unit	Item Description	Estimated Unit Cost	Estimated Amount
I	1.00	lot	Carpentry Works	P 95,092.90	P 95,092.90
II	1.00	lot	Plumbing Works	P 34,245.40	P 34,245.40
III	1.00	lot	Airconditioning Unit	P 374,044.68	P 374,044.68
IV	1.00	lot	Electrical Works	P 18,922.20	P 18,922.20
V	1,050.00	lot	Painting Works	P 123.49	P 129,662.82
VI	1.00	lot	Forms and Scaffolding	P 12,200.00	P 12,200.00

TOTAL ESTIMATED CONTRACT COST: P 664,168.00

Purpose/Remarks : RENOVATION OF OLD BTO OFFICE
 at GOVERNORS MANSION COMPOUND, CPG AVE. TAGBILARAM CITY
 Mode of Procurement : **Bidding**
 Duration Date : **30 Calendar Days**
 Place of Delivery : **Project Site**

Requested by:	Cash Availability:	Approved by:
 GLICERIO S. DECORITOS, Ph.D PGSO, Department Head	 EUSTAQUIO A. SOCORIN Provincial Treasurer	 HON. ARTHUR C. YAP Governor

PROVINCIAL BUDGET OFFICE
 PROVINCE OF BGM
 CONTROL NO. 1670 REC'D BY  DATE: 11/17/20
 MARK NO. 76251 VALID UNTIL: 12/31/20
 EXPENSE CODE 1611-10704999 AMOUNT 664,168.00
 FUND SOURCE GP-19-018 DATE: 12/17/20
 PETER S. M. P. III ALD. 1

2021-0925
 2021-0001
 # 664,168.00
 DATE: 1/4/21
 UNIT
 RSC#

	Vat	775.50
	Total Cost	18,922.20