

**PURCHASE REQUEST**  
Form No. 1

Department:	Provincial General Services Office	PO No.:	Date:
Section:	Engineering Division	PO No.:	Date:
		PO No.:	Date:

Item No.	Quantity	Unit	Item Description	Estimated Unit Cost	Estimated Amount
I	1.00	lot	Carpentry Works	8,522.10	8,522.10
II	1.00	lot	Plumbing Works	19,983.85	19,983.85
III	1.00	lot	Aircondition Works	198,453.95	198,453.95
IV	1.00	lot	Electrical Works	24,552.50	24,552.50
V	950.00	sq.m	Painting Works	127.81	121,233.84
VI	1.00	lot	Form Works	6,100.00	6,100.00



**TOTAL ESTIMATED CONTRACT COST: P 380,855.94**

Purpose/Remarks : **RENOVATION OF BAYANIHAN OFFICE**  
 at **GOVERNORS MANSION COMPOUND, CPG AVE. TAGBILARAN CITY**

Mode of Procurement : **Bidding**

Duration Date : **30 Calendar Days**

Place of Delivery : **Project Site**

Signature		Cash Availability:	Approved by:
Printed Name	<b>GLICERIO F. DOLORITOS, Ph.D</b>		
Designation	<b>PESO, Department Head</b>		<b>HON. ARTHUR C. YAP</b>
			<b>Governor</b>

2021-0001

2021-0001

AMOUNT **₱ 380,855.94**

DATE: **11/4/21**

MANAGEMENT UNIT

C.O.

**PROVINCIAL BUDGET OFFICE**  
**PROVINCE OF BOHOL**

CONTROL NO. **1675** DECIDED BY  DATE: **12/17/20**

REMARK NO. **2626** / **12/17/20**

EXPENSE CODE **1011-10-70494N** / **380,855.94**

FUND SOURCE: **2019-018** / **12/17/20**

**PETER GUSMANG RUTALCPA**  
 - BMO

PTO	Release of...				
-----	---------------	--	--	--	--