




Quantity	Unit	Description	Estimated Unit Cost	Estimated Amount
100	m	Cement Works	107,288.38	107,288.38
1	m	Plumbing Works	18,215.00	18,215.00
1	m	Electrical Works	202,027.12	202,027.12
1	m	Electric Works	7,771.40	7,771.40
1	T20	Painting Works	123.90	89,825.43
1	m	Furniture	12,200.00	12,200.00

TOTAL ESTIMATED CONTRACT COST: P 432,977.34

Purpose/Remarks : **RENOVATION OF BLECS OFFICE**
at GOVERNORS MANSION COMPOUND, CPG AVE, TAGBILARAN CITY
 Mode of Procurement : **Bidding**
 Duration Date : **30 Calendar Days**
 Place of Delivery : **Project Site**

Signature		Cash Availability:	Approved by:
Printed Name	GLICERIO P. SOCORITOS, Ph.D		
Designation	PGSO, Department Head	EUSTASIO A. SOCORIN	HON. ARTHUR C. YAP
		Provincial Treasurer	Governor

2021-0804
 PROVINCIAL BUDGET OFFICE
 AMOUNT ₱ 432,977.34
 1/4/21

PROVINCIAL BUDGET OFFICE
 PROVINCE OF BOHOL
 CONTROL NO. 1677 REC'D BY. DATE 12/17/20
 MARK NO. 3628 VALID UNTIL 12/31/20
 EXPENSE CODE 1011-10704990 AMOUNT 432,977.34
 FUND SOURCE 1019-018 CONTRACT DATE 12/17/20
 PETER JOSE M. RETUALA CPA
 BMO

PTO	Release check					
-----	---------------	--	--	--	--	--