




PURCHASE REQUEST

Province of Bohol

Department :			PR No. _____	Date : May 14, 2021	
Section :			SAI No. _____	Date : _____	
			ALOBS NO. _____	Date : _____	
Item No.	Quantity	Unit	Item Description	Estimated Unit Cost	Estimated Amount
			1 unit - Flush filter housing (10 micron blue absolute housing + brackets) 1 unit - Instrumentation package (seawater resistant flowmeter, pressure gauges & dry-well switch) 1 unit - Installation package full (check valves, power switches, cables, hose) 1 unit - UV/Carbon Post 1 unit - TDS handheld meter (for seawater and fresh water) b. Electrical		
SPL-2	1.00	lot	Solar Power Package, 3 Phase inverter system and control, PV panels and frame c. Spare Parts Water Maker spares (solenoid valve, flowmeter, salinity probe, check valve) Water Maker pressure transmitter spares 10x cartridge filter 10 micron absolute (mandatory) 10x cartridge filter 5 micron big nominal Feed pump spares (shaft seal set) UV, carbon filter and particle filter spares Spare carbon (12 x 3.4 liter boxes) WATER FILLING PUMP AND FRESH WATER TANK Materials & Equipment including Installation of the Water Filling Pump and Fresh Water Tank 1 pc. - Product Water Filling Pump 2 pc. - Fresh Water Tank (2000L PE) 1 lot - Intake & Discharge Well Materials	P 211,365.00	P 211,365.00
-1002	1.00	lot	PLUMBING WORKS	P 33,281.58	P 33,281.58
1100	1.00	lot	ELECTRICAL WORKS	P 8,644.98	P 8,644.98
SPL-3	1.00	lot	LABOR/INSTALLATION SERVICES	P 704,069.77	P 704,069.77
SPL-4	1.00	lot	TESTING AND COMMISSIONING	P 256,107.10	P 256,107.10
SPL-5	1.00	lot	TRAININGS	P 66,189.24	P 66,189.24
PART D			PERIMETER FENCE		
1053	36.00	ln.m.	FENCING WORKS	P 3,944.96	P 142,018.73
XXXXXXXXXX					
TOTAL ESTIMATED CONTRACT COST:				P	7,190,200.96

Purpose/Remarks : Furnishing of Labor, Materials and Equipment for the **CONSTRUCTION OF SOLAR-POWERED DESALINATION PLANT at CUAMING ISLAND, INABANGA, BOHOL**

Mode of Procurement : **Bidding**
 No. of days delivered : **120 Calendar Days**
 Place of Delivery : **Project Site**
 To be awarded : **By lot**

Requested By:	Cash Availability :	Approved by:
Signature  Printed Name CAMILO L. GASATAN Designation Provincial Engineer	 EUSTAQUIO A. SOCORIN Provincial Treasurer	 HON. ARTHUR C. YAP Governor

PROVINCIAL BUDGET OFFICE
 PROVINCE OF BOHOL

CONTROL NO. 714 REC'D BY DATE 6-12

1930-41432

12/31/2021

2020-0401-20% D.F.

7,190,200.96

6/2/2021

PETER C. S. M. P. J. TAL. CPA

BMO

SB4-2021 \$1,000,000.00

20% D.F. - 7,190,200.96

Infra 2021 - 0033

PROVINCIAL BUDGET OFFICE

AMOUNT: \$7,190,200.96

DATE: 6/2/21

AS TO APP: _____