




PURCHASE REQUEST						
Province of Bohol						
Department :				PR No. _____	Date : April 14, 2021	
Section :				SAI No. _____	Date : _____	
				ALOBS NO. _____	Date : _____	

Item No.	Quantity	Unit		Estimated Unit Cost	Estimated Amount	
1018			Tileworks			
a.	325.06	sq.m.	Main Building	P 1,417.26	P	460,695.18
b.	81.69	sq.m.	Comfort Room Tiles	P 1,491.24	P	121,819.57
1032			Painting Works			
a.	984.96	sq.m.	Masonry Walls and Exposed Column & Beam, Drywall Partition	P 177.93	P	175,257.17
b.	345.00	sq.m.	Comfort Room	P 177.03	P	61,073.72
1200	2.00	unit	Supply & Installation of Air-Conditioning Units	P 75,089.60	P	150,179.19
			a. Delivery Room 3 in 1 Split Type, Wall Mounted Full DC Inverter Air Conditioning Unit, 2.5HP, equipped with Anti-Molds and bad odors after you turn the unit on & off, also equipped with Nano Silver and Photocatalyst filter and PM 2.5 filter, Wireless Remote, 230 volts, 1ph, 60hz including equipment support, drains, breakers, conduits, wires, tapes, piping systems, consummables and accessories			
			b. Labor Room 3 in 1 Split Type, Wall Mounted Full DC Inverter Air Conditioning Unit, 1.5HP, equipped with Anti-Molds and bad odors after you turn the unit on & off, also equipped with Nano Silver and Photocatalyst filter and PM 2.5 filter, Wireless Remote, 230 volts, 1ph, 60hz including equipment support, drains, breakers, conduits, wires, tapes, piping systems, consummables and accessories			
				TOTAL ESTIMATED CONTRACT COST: P 969,024.84		
Purpose/Remarks : Furnishing of Labor, Materials and Equipment for the PAINTING, TILEWORKS AND INSTALLATION OF AIR-CONDITIONING UNITS OF CEMONC BUILDING AT CANDIJAY COMMUNITY HOSPITAL at Candijay, Bohol Mode of Procurement : Bidding No. of days delivered : 60 Calendar Days Place of Delivery : Project Site To be awarded : By lot						
Requested By:			Cash Availability :	Approved by:		
Signature						
Printed Name	ALEX GUSTAVOS S. SUMERA, M.D.		EUSTAQUIO A. SOCORIN	ATTY. ARTHUR C. YAP		
Designation	Chief of Hospital		Provincial Treasurer	Governor		

PROVINCIAL BUDGET OFFICE
PROVINCE OF BOHOL
CONTROL NO. 70
REMARK NO. 1422 / VALID UNTIL 12/31/21
EXPENSE CODE 10704990 AMOUNT 969,024.84
SOURCE GE CONTROL NO. 6/1/21
PETER ROSS M. TOTAL CPA
BMO

DATE 6/17/21
OK AS TO APP.
PROVINCIAL BUDGET OFFICE
PB # 2021-0026
AMOUNT